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Leicester Public Schools – FACILITIES MASTER PLAN 
12.0 Costing Back-up Information 

 
COSTING 
BACK-UP 
INFORMATION 

A.M. Fogarty & Associates, Inc. 
The following pages include costing back-up information relevant to the Repairs 
Only (baseline option) scope of work, as identified in Tabs 5-9 , and as prepared by 
A.M. Fogarty & Associates, Inc.. 
 
All costing work is organized by individual facilities with an overall SUMMARY 
followed by individual item costing ‘back-up’.  Costing item numbers correspond to 
the individual facility PRIORITIZED LIST OF RECOMMENDED WORK and 
MEPFp SCOPE OF WORK: ‘REPAIRS ONLY’  OPTION summary sheets 
included within Tabs 5-9 . 
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PROJECT: Leicester Public Schools   
 Feasibility Assessment    
LOCATION: Leicester, MA
CLIENT: Johnson Roberts Associates, Inc. - Architects
DATE: 11-Sep-14
 
No.: 14072
 

CENTRAL OFFICE - SUMMARY

NO. 1 - EXTERIOR WALL DOES NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS $7,296

NO. 2 - EXTERIOR WINDOWS DO NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS.-EXCEEDED LIFE EXPECTANCY $50,292

NO. 3 - ROOF NEEDS REPLACEMENT $27,801

NO. 4 - INTERIOR DOOR DOES NOT HAVE CODE- REQUIRED
  CLEARANCE $7,083

NO. 5 - EXTERIOR DOOR DOES NOT COMPLY WITH ADA 
  REQUIREMENTS $5,667

NO. 6 - DOOR HARDWARE DOES NOT  COMPLY WITH ADA REQ.
  WOOD DOORS EXCEEDED LIFE EXPECTANCY $4,533

NO. 7 - RESTROOMS DO NOT COMPLY WITH ADA REQUIREMENTS $56,666

NO. 8 - GUARDRAILS, HANDRAILS, TREADS & RISERS DO NOT COMPLY
  WITH ADA & CURRENT BUILDING CODE REQUIREMENTS $8,647

NO. 9 - RECEPTION DESK DOES NOT COMPLY WITH ADA REQUIREMENTS $4,958

NO. 10 - ELEVATOR NOT PROVIDED $325,832

NO. 11 - DRINKING FOUNTAIN NOT PROVIDED $0

NO. 12 - LEAK AT NORTH SIDE OF BASEMENT $3,542

NO. 13 - PLASTER & PAINT FINISHES AT END OF EXPECTED LIFE $24,508

NO. 14 - NOT USED $0

NO. 15 - FLOORING IN POOR CONDITION, EXCEEDED LIFE EXPECTANCY $17,000

NO. 16 - ROOM SIGNAGE IS NOT CODE COMPLIANT $1,473

NO.17 - THERE IS NO ACCESSIBLE PATH TO PARKING, NO
  HANDICAPPED PARKING PROVIDED $22,667

NO. 18 - NOT USED $0

 “Construction Cost Consultants” 

 175 Derby St., Suite 5, Hingham, MA  02043 

 ptim@amfogarty.com 
 TEL: (781) 749-7272 ŏ FAX: (781) 740-2652 

& Assoc., Inc. 
A.M. Fogarty                    
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PLUMBING:

NO. P1 - INSTALL MIXING VALVE ON DOMESTIC HOT WATER HEATER $2,125

NO. P2 - PROVIDE A NEW DRINKING FOUNTAIN AT MAIN & UPPER LEVEL $11,900

NO. P3 - PROVIDE A NEW JANITOR SINK AT MAIN & UPPER LEVELS $19,833

NO. P4 - REPLACE WATER CLOSETS SEATS W/OPEN SEATS (NO COVERS) $425

NO. P5 - INSULATE ALL COLD WATER PIPING $567

NO. P6 - INSTALL NEW APPROPRIATELY SIZED HW HEATER $2,550

NO. P7 - REPLACE ALL EXISTING PLUMBING FIXTURES WITH CODE
  COMPLIANT FIXTURES $9,492

FIRE PROTECTION: NO WORK NOTED

HVAC:

NO. H1 - PROVIDE COMBUSTION AIR AT THE BOILER ROOM $3,683

NO. H2 - PROVIDE NEW INSULATION AT ALL HW HEATING PIPING $567

NO. H3 - PROVIDE NEW CONDENSING BOILER, PREMIUM EFFICIENCY
  PUMPS W/VFD'S & HOT WATER FIN TUBE RADIATION $47,970

NO. H4 - PROVIDE A NEW FORCED AIR COOLING SYSTEM UTILIZING
  HIGH EFFICIENCY INDOOR AIR HANDLING UNITS $58,820

NO. H5 - PROVIDE A NEW DDC CONTROL SYSTEM $7,792

ELECTRICAL:

NO. E1 - CONNECT SMOKE DETECTOR IN BASEMENT TO FIRE ALARM SYS $1,983

NO. E2 - PROVIDE GFI COVERAGE TO OUTLETS IN BASEMENT $2,337

NO. E3 - REPLACE LIGHT IN SECOND FLOOR CORRIDOR $6,446

NO. E4 - PROVIDE OCCUPANCY SENSORS IN ALL ROOMS $8,287

NO. E5 - PROVIDE BATTERY EMERG. LIGHTS IN ALL EGRESS CORRIDORS $2,692

NO. E6 - CONNECT SERVICE ELECTRODE ON LOAD SIDE OF WATER MTR $1,062

NO. E7 - PROVIDE NEW EXTERIOR BUILDING MOUNTED LIGHTING
  WITH PHOTOCELL ON/TIME CLOCK OFF $1,487

NO. E8 - PROVIDE NEW SECURITY SYSTEM WITH CARD ACCESS, CCTV -
  INTEGRATE/MODIFY EXISTING INTRUSION SYSTEM $32,583

NO. E9 - UPGRADE SERVICE TO 120/208V, 3 PHASE, 4 WIRE SERVICE
  (FOR ELEVATOR INSTALLATION) $10,625
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Leicester Public Schools - Central Office 9/11/2014
====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
====================================================================================

NO. 1 - EXTERIOR WALL DOES NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS

Blown In insulation into cavity 1,400 SF 2.25 3,150
Misc. Patch siding 1 LS 2,000.00 2,000

----------
SUBTOTAL 5,150
GC & OH&P 15 % 773

----------
SUBTOTAL 5,923
PERMITS, INSURANCE, FEES 3 % 178

----------
SUBTOTAL 6,100
DESIGN CONTINGENCY 15 % 915

----------
SUBTOTAL 7,015
ESCALATION (summer 2015) 4 % 281

----------
TOTAL NO. 1 7,296

NO. 2 - EXTERIOR WINDOWS DO NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS.-EXCEEDED LIFE EXPECTANCY

Remove Existing Windows 20 EA 150.00 3,000
New Alum clad wood windows 20 EA 1,200.00 24,000
Replace Interior Window trim 20 EA 225.00 4,500
Paint new wood window and trim 20 EA 200.00 4,000

----------
SUBTOTAL 35,500
GC & OH&P 15 % 5,325

----------
SUBTOTAL 40,825
PERMITS, INSURANCE, FEES 3 % 1,225

----------
SUBTOTAL 42,050
DESIGN CONTINGENCY 15 % 6,307

----------
SUBTOTAL 48,357
ESCALATION (summer 2015) 4 % 1,934

----------
TOTAL NO. 2 50,292

NO. 3 - ROOF NEEDS REPLACEMENT

Remove Asphalt shingle 1,500 SF 0.85 1,275
Ice and water shield at eave 600 SF 2.36 1,414
30 yr Asphalt Shingle 1,500 SF 4.00 6,000
Misc. Alum flashing replacement 1 LS 1,500.00 1,500
Replace Alum gutter 140 LF 29.00 4,060
Replace Alum Downspout 224 LF 24.00 5,376

----------
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Leicester Public Schools - Central Office 9/11/2014
====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
====================================================================================

SUBTOTAL 19,625
GC & OH&P 15 % 2,944

----------
SUBTOTAL 22,568
PERMITS, INSURANCE, FEES 3 % 677

----------
SUBTOTAL 23,245
DESIGN CONTINGENCY 15 % 3,487

----------
SUBTOTAL 26,732
ESCALATION (summer 2015) 4 % 1,069

----------
TOTAL NO. 3 27,801

NO. 4 - INTERIOR DOOR DOES NOT HAVE CODE- REQUIRED
  CLEARANCE

Add power actuated openers 2 EA 2,500.00 5,000

----------
SUBTOTAL 5,000
GC & OH&P 15 % 750

----------
SUBTOTAL 5,750
PERMITS, INSURANCE, FEES 3 % 173

----------
SUBTOTAL 5,923
DESIGN CONTINGENCY 15 % 888

----------
SUBTOTAL 6,811
ESCALATION (summer 2015) 4 % 272

----------
TOTAL NO. 4 7,083

NO. 5 - EXTERIOR DOOR DOES NOT COMPLY WITH ADA 
  REQUIREMENTS

Remove Exterior Door 1 EA 200.00 200
New HM Door, Frame and Hardware 1 LS 3,800.00 3,800

----------
SUBTOTAL 4,000
GC & OH&P 15 % 600

----------
SUBTOTAL 4,600
PERMITS, INSURANCE, FEES 3 % 138

----------
SUBTOTAL 4,738
DESIGN CONTINGENCY 15 % 711

----------
SUBTOTAL 5,449
ESCALATION (summer 2015) 4 % 218

----------
TOTAL NO. 5 5,667
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Leicester Public Schools - Central Office 9/11/2014
====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
====================================================================================

NO. 6 - DOOR HARDWARE DOES NOT  COMPLY WITH ADA REQ.
  WOOD DOORS EXCEEDED LIFE EXPECTANCY

Remove Door 2 EA 100.00 200
New Interior Door frame and Hardware 2 EA 1,500.00 3,000

----------
SUBTOTAL 3,200
GC & OH&P 15 % 480

----------
SUBTOTAL 3,680
PERMITS, INSURANCE, FEES 3 % 110

----------
SUBTOTAL 3,790
DESIGN CONTINGENCY 15 % 569

----------
SUBTOTAL 4,359
ESCALATION (summer 2015) 4 % 174

----------
TOTAL NO. 6 4,533

NO. 7 - RESTROOMS DO NOT COMPLY WITH ADA REQUIREMENTS

Create new 6'x8' ADA Bathrooms 2 EA 20,000.00 40,000

----------
SUBTOTAL 40,000
GC & OH&P 15 % 6,000

----------
SUBTOTAL 46,000
PERMITS, INSURANCE, FEES 3 % 1,380

----------
SUBTOTAL 47,380
DESIGN CONTINGENCY 15 % 7,107

----------
SUBTOTAL 54,487
ESCALATION (summer 2015) 4 % 2,179

----------
TOTAL NO. 7 56,666

NO. 8 - GUARDRAILS, HANDRAILS, TREADS & RISERS DO NOT COMPLY
  WITH ADA & CURRENT BUILDING CODE REQUIREMENTS

Upgrade stair railings 1 FLTS 3,800.00 3,800
Infill tread nosing 72 LF 32.00 2,304

----------
SUBTOTAL 6,104
GC & OH&P 15 % 916

----------
SUBTOTAL 7,020
PERMITS, INSURANCE, FEES 3 % 211

----------
SUBTOTAL 7,230
DESIGN CONTINGENCY 15 % 1,085

----------
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Leicester Public Schools - Central Office 9/11/2014
====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
====================================================================================

SUBTOTAL 8,315
ESCALATION (summer 2015) 4 % 333

----------
TOTAL NO. 8 8,647

NO. 9 - RECEPTION DESK DOES NOT COMPLY WITH ADA REQUIREMENTS

Lower partial counter to ADA Compliance 1 LS 3,500.00 3,500

----------
SUBTOTAL 3,500
GC & OH&P 15 % 525

----------
SUBTOTAL 4,025
PERMITS, INSURANCE, FEES 3 % 121

----------
SUBTOTAL 4,146
DESIGN CONTINGENCY 15 % 622

----------
SUBTOTAL 4,768
ESCALATION (summer 2015) 4 % 191

----------
TOTAL NO. 9 4,958

NO. 10 - ELEVATOR NOT PROVIDED

Add two stop Interior Passenger elevator 2 STOP 115,000.00 230,000

----------
SUBTOTAL 230,000
GC & OH&P 15 % 34,500

----------
SUBTOTAL 264,500
PERMITS, INSURANCE, FEES 3 % 7,935

----------
SUBTOTAL 272,435
DESIGN CONTINGENCY 15 % 40,865

----------
SUBTOTAL 313,300
ESCALATION (summer 2015) 4 % 12,532

----------
TOTAL NO. 10 325,832

NO. 11 - DRINKING FOUNTAIN NOT PROVIDED

Add Bi level dinking fountain carried w/ plumbing

----------
SUBTOTAL 0
GC & OH&P 15 % 0

----------
SUBTOTAL 0
PERMITS, INSURANCE, FEES 3 % 0

----------
SUBTOTAL 0
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Leicester Public Schools - Central Office 9/11/2014
====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
====================================================================================

DESIGN CONTINGENCY 15 % 0
----------

SUBTOTAL 0
ESCALATION (summer 2015) 4 % 0

----------
TOTAL NO. 11 0

NO. 12 - LEAK AT NORTH SIDE OF BASEMENT

Allowance for leak repair 1 LS 2,500.00 2,500

----------
SUBTOTAL 2,500
GC & OH&P 15 % 375

----------
SUBTOTAL 2,875
PERMITS, INSURANCE, FEES 3 % 86

----------
SUBTOTAL 2,961
DESIGN CONTINGENCY 15 % 444

----------
SUBTOTAL 3,405
ESCALATION (summer 2015) 4 % 136

----------
TOTAL NO. 12 3,542

NO. 13 - PLASTER & PAINT FINISHES AT END OF EXPECTED LIFE

Patch interior surfaces 3,460 GSF 1.00 3,460
Paint Interior 3,460 GSF 4.00 13,840

----------
SUBTOTAL 17,300
GC & OH&P 15 % 2,595

----------
SUBTOTAL 19,895
PERMITS, INSURANCE, FEES 3 % 597

----------
SUBTOTAL 20,492
DESIGN CONTINGENCY 15 % 3,074

----------
SUBTOTAL 23,566
ESCALATION (summer 2015) 4 % 943

----------
TOTAL NO. 13 24,508

NO. 14 - NOT USED

0
0
0
0
0

----------
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Leicester Public Schools - Central Office 9/11/2014
====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
====================================================================================

SUBTOTAL 0
GC & OH&P 15 % 0

----------
SUBTOTAL 0
PERMITS, INSURANCE, FEES 3 % 0

----------
SUBTOTAL 0
DESIGN CONTINGENCY 15 % 0

----------
SUBTOTAL 0
ESCALATION (summer 2015) 4 % 0

----------
TOTAL NO. 14 0

NO. 15 - FLOORING IN POOR CONDITION, EXCEEDED LIFE EXPECTANCY

Remove Existing Flooring 1,200 SF 1.00 1,200
Replace Interior Flooring 1,200 SF 9.00 10,800

----------
SUBTOTAL 12,000
GC & OH&P 15 % 1,800

----------
SUBTOTAL 13,800
PERMITS, INSURANCE, FEES 3 % 414

----------
SUBTOTAL 14,214
DESIGN CONTINGENCY 15 % 2,132

----------
SUBTOTAL 16,346
ESCALATION (summer 2015) 4 % 654

----------
TOTAL NO. 15 17,000

NO. 16 - ROOM SIGNAGE IS NOT CODE COMPLIANT

Acrylic door sign 16 EA 65.00 1,040

----------
SUBTOTAL 1,040
GC & OH&P 15 % 156

----------
SUBTOTAL 1,196
PERMITS, INSURANCE, FEES 3 % 36

----------
SUBTOTAL 1,232
DESIGN CONTINGENCY 15 % 185

----------
SUBTOTAL 1,417
ESCALATION (summer 2015) 4 % 57

----------
TOTAL NO. 16 1,473

NO.17 - THERE IS NO ACCESSIBLE PATH TO PARKING, NO
  HANDICAPPED PARKING PROVIDED
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Leicester Public Schools - Central Office 9/11/2014
====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
====================================================================================

Create ADA Parking stall 1 EA 3,500.00 3,500
New Walkway to entrance 100 LF 125.00 12,500

----------
SUBTOTAL 16,000
GC & OH&P 15 % 2,400

----------
SUBTOTAL 18,400
PERMITS, INSURANCE, FEES 3 % 552

----------
SUBTOTAL 18,952
DESIGN CONTINGENCY 15 % 2,843

----------
SUBTOTAL 21,795
ESCALATION (summer 2015) 4 % 872

----------
TOTAL NO. 17 22,667

NO. 18 - NOT USED

0
0
0
0
0

----------
SUBTOTAL 0
GC & OH&P 15 % 0

----------
SUBTOTAL 0
PERMITS, INSURANCE, FEES 3 % 0

----------
SUBTOTAL 0
DESIGN CONTINGENCY 15 % 0

----------
SUBTOTAL 0
ESCALATION (summer 2015) 4 % 0

----------
TOTAL NO. 18 0

PLUMBING:

NO. P1 - INSTALL MIXING VALVE ON DOMESTIC HOT WATER HEATER

Add mixing valve 1 LS 1,500.00 1,500

----------
SUBTOTAL 1,500
GC & OH&P 15 % 225

----------
SUBTOTAL 1,725
PERMITS, INSURANCE, FEES 3 % 52

----------
SUBTOTAL 1,777
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Leicester Public Schools - Central Office 9/11/2014
====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
====================================================================================

DESIGN CONTINGENCY 15 % 267
----------

SUBTOTAL 2,043
ESCALATION (summer 2015) 4 % 82

----------
TOTAL NO. P1 2,125

NO. P2 - PROVIDE A NEW DRINKING FOUNTAIN AT MAIN & UPPER LEVELS

Add Bi level dinking fountain 2 LOC 4,200.00 8,400

----------
SUBTOTAL 8,400
GC & OH&P 15 % 1,260

----------
SUBTOTAL 9,660
PERMITS, INSURANCE, FEES 3 % 290

----------
SUBTOTAL 9,950
DESIGN CONTINGENCY 15 % 1,492

----------
SUBTOTAL 11,442
ESCALATION (summer 2015) 4 % 458

----------
TOTAL NO. P2 11,900

NO. P3 - PROVIDE A NEW JANITOR SINK AT MAIN & UPPER LEVELS

Create Janitor Closet 2 EA 4,000.00 8,000
New mop sink 2 EA 3,000.00 6,000

----------
SUBTOTAL 14,000
GC & OH&P 15 % 2,100

----------
SUBTOTAL 16,100
PERMITS, INSURANCE, FEES 3 % 483

----------
SUBTOTAL 16,583
DESIGN CONTINGENCY 15 % 2,487

----------
SUBTOTAL 19,070
ESCALATION (summer 2015) 4 % 763

----------
TOTAL NO. P3 19,833

NO. P4 - REPLACE WATER CLOSETS SEATS W/OPEN SEATS (NO COVERS)

Replace Toilet Seat Cover 2 EA 150.00 300

----------
SUBTOTAL 300
GC & OH&P 15 % 45

----------
SUBTOTAL 345
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Leicester Public Schools - Central Office 9/11/2014
====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
====================================================================================

PERMITS, INSURANCE, FEES 3 % 10
----------

SUBTOTAL 355
DESIGN CONTINGENCY 15 % 53

----------
SUBTOTAL 409
ESCALATION (summer 2015) 4 % 16

----------
TOTAL NO. P4 425

NO. P5 - INSULATE ALL COLD WATER PIPING

Insulate water piping where accessible 1 LS 400.00 400

----------
SUBTOTAL 400
GC & OH&P 15 % 60

----------
SUBTOTAL 460
PERMITS, INSURANCE, FEES 3 % 14

----------
SUBTOTAL 474
DESIGN CONTINGENCY 15 % 71

----------
SUBTOTAL 545
ESCALATION (summer 2015) 4 % 22

----------
TOTAL NO. P5 567

NO. P6 - INSTALL NEW APPROPRIATELY SIZED HW HEATER

Remove water heater 1 EA 200.00 200
New water heater 1 EA 1,600.00 1,600

----------
SUBTOTAL 1,800
GC & OH&P 15 % 270

----------
SUBTOTAL 2,070
PERMITS, INSURANCE, FEES 3 % 62

----------
SUBTOTAL 2,132
DESIGN CONTINGENCY 15 % 320

----------
SUBTOTAL 2,452
ESCALATION (summer 2015) 4 % 98

----------
TOTAL NO. P6 2,550

NO. P7 - REPLACE ALL EXISTING PLUMBING FIXTURES WITH CODE
  COMPLIANT FIXTURES

Remove Existing fixture 4 EA 125.00 500
New Lav sink 2 EA 1,300.00 2,600
New Toilet 2 EA 1,800.00 3,600
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Leicester Public Schools - Central Office 9/11/2014
====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
====================================================================================

----------
SUBTOTAL 6,700
GC & OH&P 15 % 1,005

----------
SUBTOTAL 7,705
PERMITS, INSURANCE, FEES 3 % 231

----------
SUBTOTAL 7,936
DESIGN CONTINGENCY 15 % 1,190

----------
SUBTOTAL 9,127
ESCALATION (summer 2015) 4 % 365

----------
TOTAL NO. P7 9,492

FIRE PROTECTION: NO WORK NOTED

HVAC:

NO. H1 - PROVIDE COMBUSTION AIR AT THE BOILER ROOM

New exterior Louver 1 LS 900.00 900
New motor op damper 1 LS 1,700.00 1,700

----------
SUBTOTAL 2,600
GC & OH&P 15 % 390

----------
SUBTOTAL 2,990
PERMITS, INSURANCE, FEES 3 % 90

----------
SUBTOTAL 3,080
DESIGN CONTINGENCY 15 % 462

----------
SUBTOTAL 3,542
ESCALATION (summer 2015) 4 % 142

----------
TOTAL NO. H1 3,683

NO. H2 - PROVIDE NEW INSULATION AT ALL HW HEATING PIPING

Insulate water piping where accessible 1 LS 400.00 400

----------
SUBTOTAL 400
GC & OH&P 15 % 60

----------
SUBTOTAL 460
PERMITS, INSURANCE, FEES 3 % 14

----------
SUBTOTAL 474
DESIGN CONTINGENCY 15 % 71

----------
SUBTOTAL 545
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Leicester Public Schools - Central Office 9/11/2014
====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
====================================================================================

ESCALATION (summer 2015) 4 % 22
----------

TOTAL NO. H2 567

NO. H3 - PROVIDE NEW CONDENSING BOILER, PREMIUM EFFICIENCY
  PUMPS W/VFD'S & HOT WATER FIN TUBE RADIATION

Remove existing heating system 3,460 SF 0.85 2,941
New Gas fired condensing boiler 1 LS 7,500.00 7,500
New HW distribution piping 3,460 SF 2.00 6,920
Fin tube Radiation 150 LF 110.00 16,500

----------
SUBTOTAL 33,861
GC & OH&P 15 % 5,079

----------
SUBTOTAL 38,940
PERMITS, INSURANCE, FEES 3 % 1,168

----------
SUBTOTAL 40,108
DESIGN CONTINGENCY 15 % 6,016

----------
SUBTOTAL 46,125
ESCALATION (summer 2015) 4 % 1,845

----------
TOTAL NO. H3 47,970

NO. H4 - PROVIDE A NEW FORCED AIR COOLING SYSTEM UTILIZING
  HIGH EFFICIENCY INDOOR AIR HANDLING UNITS

Add AC System 3,460 SF 12.00 41,520

----------
SUBTOTAL 41,520
GC & OH&P 15 % 6,228

----------
SUBTOTAL 47,748
PERMITS, INSURANCE, FEES 3 % 1,432

----------
SUBTOTAL 49,180
DESIGN CONTINGENCY 15 % 7,377

----------
SUBTOTAL 56,558
ESCALATION (summer 2015) 4 % 2,262

----------
TOTAL NO. H4 58,820

NO. H5 - PROVIDE A NEW DDC CONTROL SYSTEM

New Thermostat for HW system 10 EA 550.00 5,500

----------
SUBTOTAL 5,500
GC & OH&P 15 % 825
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Leicester Public Schools - Central Office 9/11/2014
====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
====================================================================================

----------
SUBTOTAL 6,325
PERMITS, INSURANCE, FEES 3 % 190

----------
SUBTOTAL 6,515
DESIGN CONTINGENCY 15 % 977

----------
SUBTOTAL 7,492
ESCALATION (summer 2015) 4 % 300

----------
TOTAL NO. H5 7,792

ELECTRICAL:

NO. E1 - CONNECT SMOKE DETECTOR IN BASEMENT TO FIRE ALARM SYS.

Replace smoke detectors 4 EA 350.00 1,400

----------
SUBTOTAL 1,400
GC & OH&P 15 % 210

----------
SUBTOTAL 1,610
PERMITS, INSURANCE, FEES 3 % 48

----------
SUBTOTAL 1,658
DESIGN CONTINGENCY 15 % 249

----------
SUBTOTAL 1,907
ESCALATION (summer 2015) 4 % 76

----------
TOTAL NO. E1 1,983

NO. E2 - PROVIDE GFI COVERAGE TO OUTLETS IN BASEMENT

New GFI outlet 6 EA 275.00 1,650

----------
SUBTOTAL 1,650
GC & OH&P 15 % 248

----------
SUBTOTAL 1,898
PERMITS, INSURANCE, FEES 3 % 57

----------
SUBTOTAL 1,954
DESIGN CONTINGENCY 15 % 293

----------
SUBTOTAL 2,248
ESCALATION (summer 2015) 4 % 90

----------
TOTAL NO. E2 2,337

NO. E3 - REPLACE LIGHT IN SECOND FLOOR CORRIDOR
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Leicester Public Schools - Central Office 9/11/2014
====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
====================================================================================

Remove existing light 14 EA 75.00 1,050
New Light fixture ( 1 per 100 sf ) 14 EA 250.00 3,500

----------
SUBTOTAL 4,550
GC & OH&P 15 % 683

----------
SUBTOTAL 5,233
PERMITS, INSURANCE, FEES 3 % 157

----------
SUBTOTAL 5,389
DESIGN CONTINGENCY 15 % 808

----------
SUBTOTAL 6,198
ESCALATION (summer 2015) 4 % 248

----------
TOTAL NO. E3 6,446

NO. E4 - PROVIDE OCCUPANCY SENSORS IN ALL ROOMS

Add Occupancy Sensor 9 EA 650.00 5,850

----------
SUBTOTAL 5,850
GC & OH&P 15 % 878

----------
SUBTOTAL 6,728
PERMITS, INSURANCE, FEES 3 % 202

----------
SUBTOTAL 6,929
DESIGN CONTINGENCY 15 % 1,039

----------
SUBTOTAL 7,969
ESCALATION (summer 2015) 4 % 319

----------
TOTAL NO. E4 8,287

NO. E5 - PROVIDE BATTERY EMERG. LIGHTS IN ALL EGRESS CORRIDORS

Battery op emergency light 4 EA 475.00 1,900

----------
SUBTOTAL 1,900
GC & OH&P 15 % 285

----------
SUBTOTAL 2,185
PERMITS, INSURANCE, FEES 3 % 66

----------
SUBTOTAL 2,251
DESIGN CONTINGENCY 15 % 338

----------
SUBTOTAL 2,588
ESCALATION (summer 2015) 4 % 104

----------
TOTAL NO. E5 2,692
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Leicester Public Schools - Central Office 9/11/2014
====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
====================================================================================

NO. E6 - CONNECT SERVICE ELECTRODE ON LOAD SIDE OF WATER MTR

Service electrode 1 LS 750.00 750

----------
SUBTOTAL 750
GC & OH&P 15 % 113

----------
SUBTOTAL 863
PERMITS, INSURANCE, FEES 3 % 26

----------
SUBTOTAL 888
DESIGN CONTINGENCY 15 % 133

----------
SUBTOTAL 1,022
ESCALATION (summer 2015) 4 % 41

----------
TOTAL NO. E6 1,062

NO. E7 - PROVIDE NEW EXTERIOR BUILDING MOUNTED LIGHTING
  WITH PHOTOCELL ON/TIME CLOCK OFF

Exterior MH light with photo cell 1 EA 550.00 550
Time clock 1 EA 500.00 500

----------
SUBTOTAL 1,050
GC & OH&P 15 % 158

----------
SUBTOTAL 1,208
PERMITS, INSURANCE, FEES 3 % 36

----------
SUBTOTAL 1,244
DESIGN CONTINGENCY 15 % 187

----------
SUBTOTAL 1,430
ESCALATION (summer 2015) 4 % 57

----------
TOTAL NO. E7 1,487

NO. E8 - PROVIDE NEW SECURITY SYSTEM WITH CARD ACCESS, CCTV -
  INTEGRATE/MODIFY EXISTING INTRUSION SYSTEM

Card Access system 1 EA 5,000.00 5,000
CCTV Camera 5 EA 3,000.00 15,000
Security Equipment - modify 1 LS 3,000.00 3,000

----------
SUBTOTAL 23,000
GC & OH&P 15 % 3,450

----------
SUBTOTAL 26,450
PERMITS, INSURANCE, FEES 3 % 794

----------
SUBTOTAL 27,244
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Leicester Public Schools - Central Office 9/11/2014
====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
====================================================================================

DESIGN CONTINGENCY 15 % 4,087
----------

SUBTOTAL 31,330
ESCALATION (summer 2015) 4 % 1,253

----------
TOTAL NO. E8 32,583

NO. E9 - UPGRADE SERVICE TO 120/208V, 3 PHASE, 4 WIRE SERVICE
  (FOR ELEVATOR INSTALLATION)

Electrical Service upgrade 1 LS 7,500.00 7,500

----------
SUBTOTAL 7,500
GC & OH&P 15 % 1,125

----------
SUBTOTAL 8,625
PERMITS, INSURANCE, FEES 3 % 259

----------
SUBTOTAL 8,884
DESIGN CONTINGENCY 15 % 1,333

----------
SUBTOTAL 10,216
ESCALATION (summer 2015) 4 % 409

----------
TOTAL NO. E9 10,625
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PROJECT: Leicester Public Schools   
 Feasibility Assessment    
LOCATION: Leicester, MA
CLIENT: Johnson Roberts Associates, Inc. - Architects
DATE: 11-Sep-14
 
No.: 14072
 

MEMORIAL SCHOOL - SUMMARY

NO. 1 - EXTERIOR WALL DOES NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS $403,858

NO. 2 - EXTERIOR WINDOWS DO NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS.- & HAVE EXCEEDED LIFE EXPECTANCY.
  TYP. ALL WINDOWS $699,208

NO. 3 - ROOFING WAS DONE IN 2005, HAS ABOUT 10 YRS OF USE LEFT -
  ASSUMING ROOF INSULATION MEETS CURRENT ENERGY CODE REQ. $997,330

NO. 4 - INTERIOR DOOR DOES NOT HAVE CODE- REQUIRED
  CLEARANCE $38,958

NO. 5 - LOCKERS ARE NOT ADA COMPLIANT $9,917

NO. 6 - DOOR HARDWARE DOES NOT  COMPLY WITH ADA REQ.  WOOD
  DOORS SHOW DETERIORATION.  WIRE GLASS DOES NOT COMPLY
  WITH CURRENT BUILDING CODE. TYP. $2,267

NO. 7 - RESTROOMS DO NOT COMPLY WITH ADA REQUIREMENTS $102,000

NO. 8 - GUARDRAILS, HANDRAILS, TREADS & RISERS DO NOT COMPLY
  WITH ADA & CURRENT BUILDING CODE REQUIREMENTS TYP $33,167

NO. 9 - BOOK STACK LAYOUT IS NOT ADA COMPLIANT $10,625

NO. 10 - HANDRAILS DO NOT COMPLY WITH ADA AND
  CURRENT BUILDING CODE REQUIREMENTS TYP
  NO ACCESS FOR WHEELCHAIR PROVIDED $57,091

NO. 11 - DRINKING FOUNTAIN DOES NOT COMPLY WITH ADA &
  CURRENT BLDG CODE REQUIREMENTS TYP $0

NO. 12 - SINK & CASEWORK DO NOT COMPLY WITH ADA REQUIREMENTS $40,517

NO. 13 - CEILINGS IN POOR CONDITION-EXCEEDED EXPECTED LIFE $491,240

NO. 14 - CASEWORK IN POOR CONDITION-EXCEEDED EXPECTED LIFE $354,166

NO. 15 - FLOORING DAMAGED, PATCHED IN MULTIPLE PLACES,
  HAS EXCEEDED EXPECTED LIFE $733,193

 “Construction Cost Consultants” 

 175 Derby St., Suite 5, Hingham, MA  02043 

 ptim@amfogarty.com 
 TEL: (781) 749-7272 ŏ FAX: (781) 740-2652 

& Assoc., Inc. 
A.M. Fogarty                    
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NO. 16 - ROOM SIGNAGE IN NONCOMPLIANT THROUGHOUT $32,994

NO.17 - EQUIPMENT IS ORIGINAL TO BUILDING $495,832

NO. 18 - REQUIRED CLEARANCE IS NOT MET AT INSTALLED
  EQUIPMENT $14,167

NO. 19 - NO ADA ACCESS TO STAGE $45,333

NO. 20 - INTERIOR DOOR DOES NOT HAVE CODE-REQUIRED
  CLEARANCE $2,833

NO. 21 - REPAIR/REPOINT EXTERIOR MASONRY $372,775

NO. 22 - EXT. DOORS IN POOR SHAPE, EXCEEDED EXPECTED LIFE $50,745

NO. 23 - THERE IS NO ACCESSIBLE PATH TO PARK $70,125

PLUMBING:

NO. P1 - INSTALL MIXING VALVE ON DOMESTIC HOT WATER HEATER $4,958

NO. P2 - INSTALL HOT WATER HANDLES ON ALL LAVATORIES & SINKS $12,750

NO. P3 - INSTALL INDIVIDUAL MIXING VALVES AT ALL LAVATORIES
  AND SINKS $18,700

NO. P4 - REPLACE DOMESTIC HOT WATER RECIRCULATION SYSTEM $10,625

NO. P5 - CLEAN OUT BOILER ROOM FLOOR DRAIN $708

NO. P6 - PROVIDE NEW UNDERSLAB DRAINAGE SYSTEM (WITH SUMP,
  DUPLEX PUMPS, & VENTED COVER) IN BOILER ROOM $23,162

NO. P7 - REPLACE ALL EXISTING PLUMBING FIXTURES (TOILET RM, KITCHEN,
  CLASSROOMS) WITH CODE COMPLIANT FIXTURES $207,328

NO. P8 - PROVIDE NEW HC COMPLIANT DRINKING FOUNTAINS $11,900

NO. P9 - INSULATE PIPING AT WATER SERVICE ENTRANCE AND AT
  THE HOT WATER HEATER $2,833

NO. P-10 - REMOVE PROTECTIVE SCREENS FROM TOP OF VENT STACKS $1,062

FIRE PROTECTION:

NO. FP1 - INSTALL FIRE SUPPRESSION SYSTEM AT KITCHEN HOOD $7,792

NO. FP2 - INSTALL CODE COMPLIANT FIRE PROTECTION SYSTEM $464,086

HVAC:

NO. H1 - SERVICE/REPAIR ALL UNIT VENTILATORS $55,250

NO. H2 - INSULATE HOT WATER EXPANSION TANK $1,417

NO. H3 - REPLACE HOT WATER PIPING INSULATION $7,083

NO. H4 - SERVICE/REPAIR ALL EXISTING EXHAUST FANS $4,250

NO. H5 - REPAIR/REPLACE CAST IRON SECTION IN EXISTING BOILER $35,417
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NO. H6 - REPLACE ALL UNIT VENTILATORS $220,999

NO. H7 - PROVIDE VENTILATION TO ALL INT. OFFICE/ADMIN. SPACES $46,750

NO. H8 - PROVIDE NEW HIGH EFFICIENCY CONDENSING BOILERS $195,499

NO. H9 - PROVIDE NEW INLINE SYSTEM PUMPS WITH PREMIUM EFFICIENCY
  MOTORS & VARIABLE FREQUENCY DRIVES $20,683

NO. H10 - PROVIDE NEW INDOOR AIR HANDLING UNITS WITH PREMIUM 
  EFFICIENCY MOTORS & VARIABLE FREQUENCY DRIVES $109,979

NO. H11 - PROVIDE NEW DDC SYSTEM INCL. CONTROL VALVES, DIGITAL THERMOSTATS 
  W/FEEDBACK, DAMPER ACTUATORS W/FEEDBACK, FREEZESTAT ALARMS, UNIT
  CONTROLLERS, GRAPHIC SOFTWARE W/TRENDING & WEB ACCESS $219,958

NO. H12 - SERVICE/REPAIR ALL EXISTING EXHAUST FANS $4,250

NO. H13 - PROVIDE PACKAGED ROOFTOP UNITS FOR AIR CONDITIONED SPACES
  W/DIGITAL SCROLL COMPRESSORS & ECM CONDENSER FAN MOTORS $77,916

ELECTRICAL:

NO. E1 - PROVIDE NEW EMERG. SYSTEM WITH (2) TRANSFER SWITCHES, NEW
  GENERATOR, PANELS FOR EMERG. LIGHTS & NEW EXIT SIGN $152,539

NO. E2 - PROVIDE NEW FIRE ALARM SYSTEM INCL. VOICE EVACUATION, 
  ADDRESSABLE, WITH EARLY WARNING SMOKE DETECTION SYSTEM IN EGRESS
  PATHS & ADA/MFPAA7 COMPLIANT NOTIFICATION APPLIANCES $146,639

NO. E3 - REPLACE EXISTING LIGHTS IN EXTERIOR CANOPY WITH
  NEW LED FIXTURES $5,029

NO. E4 - PROVIDE GFI PROTECTION TO KITCHEN/SERVERY & BOILER
  ROOM RECEPTACLES $13,635

NO. E5 - PROVIDE ADDL. ELECTRICAL RECEPTACLES THROUGHOUT BLDG $54,990

NO. E6 - PROVIDE COMPUTER GRADE PANELBOARDS & RECONNECT
  EXISTING CIRCUITRY $7,792

NO. E7 - PROVIDE OCCUPANCY SENSORS THROUGHOUT BLDG $53,663

NO. E8 - PROVIDE NEW EXTERIOR BLDG. MOUNTED LIGHTING (CONNECTED TO
  EMERGENCY CIRCUITRY) W/PHOTOCELL ON/TIME CLOCK OFF $6,517

NO. E9 - PROVIDE NEW WIRELESS GPS/LAN BASED MASTER CLOCK
  SYSTEM WITH WIRELESS SECONDARY CLOCKS $23,035

NO. E10 - PROVIDE NEW CAT 6 TEL/DATA CABLING NETWORK W/CONDITIONED
  MDF ROOM $183,298

NO. E11 - PROVIDE NEW VOIP TELEPHONE SYSTEM $49,583

NO. E12 - PROVIDE A NEW POWER DISTRIBUTION SYSTEM WITH NEW SECONDARY
  SWITCHBOARD IN DEDICATED ELECTRIC RM (PROVIDE NEW PANELBOARDS
  IN DEDICATED ELECTRIC ROOMS) $98,981

NO. E13 - PROVIDE NEW EXTERIOR LED LIGHTNING IN PARKING/ROAD AREAS
  W/PHOTOCELL ON/TIME CLOCK OFF $85,708

NO. E14 - PROVIDE NEW BUILDING INTERCOM SYSTEM WITH BELL SCHEDULING
  CAPABILITIES & TELEPHONE SYSTEM INTERFACE $8,500
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NO. E15 -  PROVIDE NEW SECURITY SYSTEM WITH CARD ACCESS, CCTV -
  INTEGRATE/MODIFY EXISTING INTRUSION SYSTEM $146,639

NO. E16 - PROVIDE NEW LIGHTNING PROTECTION SYSTEM $31,167
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Leicester Public Schools - Memorial School 9/11/2014
=====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=====================================================================================

NO. 1 - EXTERIOR WALL DOES NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS

Provide 2" Rigid Insulation and 5/8" Gyp finish 21,929 SF 13.00 285,077

----------
SUBTOTAL 285,077
GC & OH&P 15 % 42,762

----------
SUBTOTAL 327,839
PERMITS, INSURANCE, FEES 3 % 9,835

----------
SUBTOTAL 337,674
DESIGN CONTINGENCY 15 % 50,651

----------
SUBTOTAL 388,325
ESCALATION (summer 2015) 4 % 15,533

----------
TOTAL NO. 1 403,858

NO. 2 - EXTERIOR WINDOWS DO NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS.- & HAVE EXCEEDED LIFE EXPECTANCY.
  TYP. ALL WINDOWS

Remove Existing Windows 5,484 SF 5.00 27,420
New Aluminum window system 5,484 SF 85.00 466,140
*assumes windows 20% of exterior

----------
SUBTOTAL 493,560
GC & OH&P 15 % 74,034

----------
SUBTOTAL 567,594
PERMITS, INSURANCE, FEES 3 % 17,028

----------
SUBTOTAL 584,622
DESIGN CONTINGENCY 15 % 87,693

----------
SUBTOTAL 672,315
ESCALATION (summer 2015) 4 % 26,893

----------
TOTAL NO. 2 699,208

NO. 3 - ROOFING WAS DONE IN 2005, HAS ABOUT 10 YRS OF USE LEFT -
  ASSUMING ROOF INSULATION MEETS CURRENT ENERGY CODE REQ.

Replace membrane roof and insulation 32,000 SF 22.00 704,000

----------
SUBTOTAL 704,000
GC & OH&P 15 % 105,600

----------
SUBTOTAL 809,600
PERMITS, INSURANCE, FEES 3 % 24,288

----------
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Leicester Public Schools - Memorial School 9/11/2014
=====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=====================================================================================

SUBTOTAL 833,888
DESIGN CONTINGENCY 15 % 125,083

----------
SUBTOTAL 958,971
ESCALATION (summer 2015) 4 % 38,359

----------
TOTAL NO. 3 997,330

NO. 4 - INTERIOR DOOR DOES NOT HAVE CODE- REQUIRED
  CLEARANCE

Add power actuated openers 11 EA 2,500.00 27,500

----------
SUBTOTAL 27,500
GC & OH&P 15 % 4,125

----------
SUBTOTAL 31,625
PERMITS, INSURANCE, FEES 3 % 949

----------
SUBTOTAL 32,574
DESIGN CONTINGENCY 15 % 4,886

----------
SUBTOTAL 37,460
ESCALATION (summer 2015) 4 % 1,498

----------
TOTAL NO. 4 38,958

NO. 5 - LOCKERS ARE NOT ADA COMPLIANT

Replace 20 Corridor lockers 20 EA 350.00 7,000

----------
SUBTOTAL 7,000
GC & OH&P 15 % 1,050

----------
SUBTOTAL 8,050
PERMITS, INSURANCE, FEES 3 % 242

----------
SUBTOTAL 8,292
DESIGN CONTINGENCY 15 % 1,244

----------
SUBTOTAL 9,535
ESCALATION (summer 2015) 4 % 381

----------
TOTAL NO. 5 9,917

NO. 6 - DOOR HARDWARE DOES NOT  COMPLY WITH ADA REQ.  WOOD
  DOORS SHOW DETERIORATION.  WIRE GLASS DOES NOT COMPLY
  WITH CURRENT BUILDING CODE. TYP.

Remove Door 1 EA 100.00 100
New Interior Door frame and Hardware 1 EA 1,500.00 1,500

----------
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Leicester Public Schools - Memorial School 9/11/2014
=====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=====================================================================================

SUBTOTAL 1,600
GC & OH&P 15 % 240

----------
SUBTOTAL 1,840
PERMITS, INSURANCE, FEES 3 % 55

----------
SUBTOTAL 1,895
DESIGN CONTINGENCY 15 % 284

----------
SUBTOTAL 2,179
ESCALATION (summer 2015) 4 % 87

----------
TOTAL NO. 6 2,267

NO. 7 - RESTROOMS DO NOT COMPLY WITH ADA REQUIREMENTS

Upgrade single user bathroom 4 EA 8,000.00 32,000
Upgrade gang bathrooms 2 EA 20,000.00 40,000

----------
SUBTOTAL 72,000
GC & OH&P 15 % 10,800

----------
SUBTOTAL 82,800
PERMITS, INSURANCE, FEES 3 % 2,484

----------
SUBTOTAL 85,284
DESIGN CONTINGENCY 15 % 12,793

----------
SUBTOTAL 98,077
ESCALATION (summer 2015) 4 % 3,923

----------
TOTAL NO. 7 102,000

NO. 8 - GUARDRAILS, HANDRAILS, TREADS & RISERS DO NOT COMPLY
  WITH ADA & CURRENT BUILDING CODE REQUIREMENTS TYP

Upgrade stair railings 3 FLTS 5,500.00 16,500
Infill tread nosing 216 LF 32.00 6,912

----------
SUBTOTAL 23,412
GC & OH&P 15 % 3,512

----------
SUBTOTAL 26,924
PERMITS, INSURANCE, FEES 3 % 808

----------
SUBTOTAL 27,732
DESIGN CONTINGENCY 15 % 4,160

----------
SUBTOTAL 31,891
ESCALATION (summer 2015) 4 % 1,276

----------
TOTAL NO. 8 33,167
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Leicester Public Schools - Memorial School 9/11/2014
=====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=====================================================================================

NO. 9 - BOOK STACK LAYOUT IS NOT ADA COMPLIANT

Allowance for rework of stacks 1 LS 7,500.00 7,500

----------
SUBTOTAL 7,500
GC & OH&P 15 % 1,125

----------
SUBTOTAL 8,625
PERMITS, INSURANCE, FEES 3 % 259

----------
SUBTOTAL 8,884
DESIGN CONTINGENCY 15 % 1,333

----------
SUBTOTAL 10,216
ESCALATION (summer 2015) 4 % 409

----------
TOTAL NO. 9 10,625

NO. 10 - HANDRAILS DO NOT COMPLY WITH ADA AND
  CURRENT BUILDING CODE REQUIREMENTS TYP
  NO ACCESS FOR WHEELCHAIR PROVIDED

Remove stair railing 20 LF 15.00 300
New Stair railing 20 LF 250.00 5,000
New Concrete ramp with railings 1 LS 35,000.00 35,000

----------
SUBTOTAL 40,300
GC & OH&P 15 % 6,045

----------
SUBTOTAL 46,345
PERMITS, INSURANCE, FEES 3 % 1,390

----------
SUBTOTAL 47,735
DESIGN CONTINGENCY 15 % 7,160

----------
SUBTOTAL 54,896
ESCALATION (summer 2015) 4 % 2,196

----------
TOTAL NO. 10 57,091

NO. 11 - DRINKING FOUNTAIN DOES NOT COMPLY WITH ADA &
  CURRENT BLDG CODE REQUIREMENTS TYP

Add Bi level dinking fountain carried w/ plumbing
----------

SUBTOTAL 0
GC & OH&P 15 % 0

----------
SUBTOTAL 0
PERMITS, INSURANCE, FEES 3 % 0

----------
SUBTOTAL 0
DESIGN CONTINGENCY 15 % 0

----------
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Leicester Public Schools - Memorial School 9/11/2014
=====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=====================================================================================

SUBTOTAL 0
ESCALATION (summer 2015) 4 % 0

----------
TOTAL NO. 11 0

NO. 12 - SINK & CASEWORK DO NOT COMPLY WITH ADA REQUIREMENTS

Replace classroom sink w/ compliant fixture 13 EA 2,200.00 28,600

----------
SUBTOTAL 28,600
GC & OH&P 15 % 4,290

----------
SUBTOTAL 32,890
PERMITS, INSURANCE, FEES 3 % 987

----------
SUBTOTAL 33,877
DESIGN CONTINGENCY 15 % 5,082

----------
SUBTOTAL 38,958
ESCALATION (summer 2015) 4 % 1,558

----------
TOTAL NO. 12 40,517

NO. 13 - CEILINGS IN POOR CONDITION-EXCEEDED EXPECTED LIFE

Remove existing ceiling 51,755 SF 0.85 43,992
New 2x2 ACT throughout 51,755 SF 4.85 251,012
Rework MEP 51,755 SF 1.00 51,755

----------
SUBTOTAL 346,759
GC & OH&P 15 % 52,014

----------
SUBTOTAL 398,772
PERMITS, INSURANCE, FEES 3 % 11,963

----------
SUBTOTAL 410,735
DESIGN CONTINGENCY 15 % 61,610

----------
SUBTOTAL 472,346
ESCALATION (summer 2015) 4 % 18,894

----------
TOTAL NO. 13 491,240

NO. 14 - CASEWORK IN POOR CONDITION-EXCEEDED EXPECTED LIFE

Replace classroom casework 25 RMS 10,000.00 250,000

----------
SUBTOTAL 250,000
GC & OH&P 15 % 37,500

----------
SUBTOTAL 287,500
PERMITS, INSURANCE, FEES 3 % 8,625
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Leicester Public Schools - Memorial School 9/11/2014
=====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=====================================================================================

----------
SUBTOTAL 296,125
DESIGN CONTINGENCY 15 % 44,419

----------
SUBTOTAL 340,544
ESCALATION (summer 2015) 4 % 13,622

----------
TOTAL NO. 14 354,166

NO. 15 - FLOORING DAMAGED, PATCHED IN MULTIPLE PLACES,
  HAS EXCEEDED EXPECTED LIFE

Remove Existing Flooring 51,755 SF 1.00 51,755
Replace Interior Flooring 51,755 SF 9.00 465,795

----------
SUBTOTAL 517,550
GC & OH&P 15 % 77,633

----------
SUBTOTAL 595,183
PERMITS, INSURANCE, FEES 3 % 17,855

----------
SUBTOTAL 613,038
DESIGN CONTINGENCY 15 % 91,956

----------
SUBTOTAL 704,994
ESCALATION (summer 2015) 4 % 28,200

----------
TOTAL NO. 15 733,193

NO. 16 - ROOM SIGNAGE IN NONCOMPLIANT THROUGHOUT

Replace Interior Signage 51,755 SF 0.45 23,290

----------
SUBTOTAL 23,290
GC & OH&P 15 % 3,493

----------
SUBTOTAL 26,783
PERMITS, INSURANCE, FEES 3 % 803

----------
SUBTOTAL 27,587
DESIGN CONTINGENCY 15 % 4,138

----------
SUBTOTAL 31,725
ESCALATION (summer 2015) 4 % 1,269

----------
TOTAL NO. 16 32,994

NO.17 - EQUIPMENT IS ORIGINAL TO BUILDING 

Remove kitchen equipment 1 LS 25,000.00 25,000
New Kitchen Equipment 1 LS 300,000.00 300,000
Misc. Kitchen repairs 1 LS 25,000.00 25,000
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Leicester Public Schools - Memorial School 9/11/2014
=====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=====================================================================================

----------
SUBTOTAL 350,000
GC & OH&P 15 % 52,500

----------
SUBTOTAL 402,500
PERMITS, INSURANCE, FEES 3 % 12,075

----------
SUBTOTAL 414,575
DESIGN CONTINGENCY 15 % 62,186

----------
SUBTOTAL 476,761
ESCALATION (summer 2015) 4 % 19,070

----------
TOTAL NO. 17 495,832

NO. 18 - REQUIRED CLEARANCE IS NOT MET AT INSTALLED
  EQUIPMENT

ALLOWANCE ONLY - NO INFORMATION 1 LS 10,000.00 10,000

----------
SUBTOTAL 10,000
GC & OH&P 15 % 1,500

----------
SUBTOTAL 11,500
PERMITS, INSURANCE, FEES 3 % 345

----------
SUBTOTAL 11,845
DESIGN CONTINGENCY 15 % 1,777

----------
SUBTOTAL 13,622
ESCALATION (summer 2015) 4 % 545

----------
TOTAL NO. 18 14,167

NO. 19 - NO ADA ACCESS TO STAGE

New Chair lift to stage 1 LS 32,000.00 32,000

----------
SUBTOTAL 32,000
GC & OH&P 15 % 4,800

----------
SUBTOTAL 36,800
PERMITS, INSURANCE, FEES 3 % 1,104

----------
SUBTOTAL 37,904
DESIGN CONTINGENCY 15 % 5,686

----------
SUBTOTAL 43,590
ESCALATION (summer 2015) 4 % 1,744

----------
TOTAL NO. 19 45,333

NO. 20 - INTERIOR DOOR DOES NOT HAVE CODE-REQUIRED
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Leicester Public Schools - Memorial School 9/11/2014
=====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=====================================================================================

  CLEARANCE

Reverse door swing 4 EA 500.00 2,000

----------
SUBTOTAL 2,000
GC & OH&P 15 % 300

----------
SUBTOTAL 2,300
PERMITS, INSURANCE, FEES 3 % 69

----------
SUBTOTAL 2,369
DESIGN CONTINGENCY 15 % 355

----------
SUBTOTAL 2,724
ESCALATION (summer 2015) 4 % 109

----------
TOTAL NO. 20 2,833

NO. 21 - REPAIR/REPOINT EXTERIOR MASONRY

Cut and Point 50% brick veneer 10,964 SF 24.00 263,136

----------
SUBTOTAL 263,136
GC & OH&P 15 % 39,470

----------
SUBTOTAL 302,606
PERMITS, INSURANCE, FEES 3 % 9,078

----------
SUBTOTAL 311,685
DESIGN CONTINGENCY 15 % 46,753

----------
SUBTOTAL 358,437
ESCALATION (summer 2015) 4 % 14,337

----------
TOTAL NO. 21 372,775

NO. 22 - EXT. DOORS IN POOR SHAPE, EXCEEDED EXPECTED LIFE

Remove Double door 3 EA 225.00 675
Remove single door 3 EA 115.00 345
New Alum Door - Dbl 3 EA 8,100.00 24,300
New Alum Door - Sgl 2 EA 4,000.00 8,000
New HM Door - sgl 1 EA 2,500.00 2,500

----------
SUBTOTAL 35,820
GC & OH&P 15 % 5,373

----------
SUBTOTAL 41,193
PERMITS, INSURANCE, FEES 3 % 1,236

----------
SUBTOTAL 42,429
DESIGN CONTINGENCY 15 % 6,364

----------
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Leicester Public Schools - Memorial School 9/11/2014
=====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=====================================================================================

SUBTOTAL 48,793
ESCALATION (summer 2015) 4 % 1,952

----------
TOTAL NO. 22 50,745

NO. 23 - THERE IS NO ACCESSIBLE PATH TO PARK

Site Ramp 1 LS 30,000.00 30,000
New Walkway to Athletic field 300 LF 65.00 19,500

----------
SUBTOTAL 49,500
GC & OH&P 15 % 7,425

----------
SUBTOTAL 56,925
PERMITS, INSURANCE, FEES 3 % 1,708

----------
SUBTOTAL 58,633
DESIGN CONTINGENCY 15 % 8,795

----------
SUBTOTAL 67,428
ESCALATION (summer 2015) 4 % 2,697

----------
TOTAL NO. 23 70,125

PLUMBING:

NO. P1 - INSTALL MIXING VALVE ON DOMESTIC HOT WATER HEATER

Add mixing valve 1 LS 3,500.00 3,500

----------
SUBTOTAL 3,500
GC & OH&P 15 % 525

----------
SUBTOTAL 4,025
PERMITS, INSURANCE, FEES 3 % 121

----------
SUBTOTAL 4,146
DESIGN CONTINGENCY 15 % 622

----------
SUBTOTAL 4,768
ESCALATION (summer 2015) 4 % 191

----------
TOTAL NO. P1 4,958

NO. P2 - INSTALL HOT WATER HANDLES ON ALL LAVATORIES & SINKS

Replace Faucet sets 24 EA 375.00 9,000

----------
SUBTOTAL 9,000
GC & OH&P 15 % 1,350

----------
SUBTOTAL 10,350
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Leicester Public Schools - Memorial School 9/11/2014
=====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=====================================================================================

PERMITS, INSURANCE, FEES 3 % 311
----------

SUBTOTAL 10,661
DESIGN CONTINGENCY 15 % 1,599

----------
SUBTOTAL 12,260
ESCALATION (summer 2015) 4 % 490

----------
TOTAL NO. P2 12,750

NO. P3 - INSTALL INDIVIDUAL MIXING VALVES AT ALL LAVATORIES
  AND SINKS

New mixing valve at point of use 24 EA 550.00 13,200

----------
SUBTOTAL 13,200
GC & OH&P 15 % 1,980

----------
SUBTOTAL 15,180
PERMITS, INSURANCE, FEES 3 % 455

----------
SUBTOTAL 15,635
DESIGN CONTINGENCY 15 % 2,345

----------
SUBTOTAL 17,981
ESCALATION (summer 2015) 4 % 719

----------
TOTAL NO. P3 18,700

NO. P4 - REPLACE DOMESTIC HOT WATER RECIRCULATION SYSTEM

Water heater circ pump and accessories 1 LS 7,500.00 7,500

----------
SUBTOTAL 7,500
GC & OH&P 15 % 1,125

----------
SUBTOTAL 8,625
PERMITS, INSURANCE, FEES 3 % 259

----------
SUBTOTAL 8,884
DESIGN CONTINGENCY 15 % 1,333

----------
SUBTOTAL 10,216
ESCALATION (summer 2015) 4 % 409

----------
TOTAL NO. P4 10,625

NO. P5 - CLEAN OUT BOILER ROOM FLOOR DRAIN

Clean out drain 1 LS 500.00 500

----------
SUBTOTAL 500



 Prepared by: A. M. Fogarty & Associates, Inc. 
LEICESTER PUBLIC SCHOOLS 9-14  Page 59

Leicester Public Schools - Memorial School 9/11/2014
=====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=====================================================================================

GC & OH&P 15 % 75
----------

SUBTOTAL 575
PERMITS, INSURANCE, FEES 3 % 17

----------
SUBTOTAL 592
DESIGN CONTINGENCY 15 % 89

----------
SUBTOTAL 681
ESCALATION (summer 2015) 4 % 27

----------
TOTAL NO. P5 708

NO. P6 - PROVIDE NEW UNDERSLAB DRAINAGE SYSTEM (WITH SUMP,
  DUPLEX PUMPS, & VENTED COVER) IN BOILER ROOM

Remove slab as necessary 200 SF 10.00 2,000
New Sump pump and pit 1 EA 7,500.00 7,500
Underslab drain 50 LF 65.00 3,250
Patch slab 200 SF 15.00 3,000
Electrical connection 1 LS 600.00 600

----------
SUBTOTAL 16,350
GC & OH&P 15 % 2,453

----------
SUBTOTAL 18,803
PERMITS, INSURANCE, FEES 3 % 564

----------
SUBTOTAL 19,367
DESIGN CONTINGENCY 15 % 2,905

----------
SUBTOTAL 22,272
ESCALATION (summer 2015) 4 % 891

----------
TOTAL NO. P6 23,162

NO. P7 - REPLACE ALL EXISTING PLUMBING FIXTURES (TOILET RM, KITCHEN,
  CLASSROOMS) WITH CODE COMPLIANT FIXTURES

Remove Fixture 70 EA 85.00 5,950
Replace Toilets 24 EA 2,400.00 57,600
Replace Lav 24 EA 1,800.00 43,200
Classroom fixtures 22 EA 1,800.00 39,600

----------
SUBTOTAL 146,350
GC & OH&P 15 % 21,953

----------
SUBTOTAL 168,303
PERMITS, INSURANCE, FEES 3 % 5,049

----------
SUBTOTAL 173,352
DESIGN CONTINGENCY 15 % 26,003

----------
SUBTOTAL 199,354
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ESCALATION (summer 2015) 4 % 7,974
----------

TOTAL NO. P7 207,328

NO. P8 - PROVIDE NEW HC COMPLIANT DRINKING FOUNTAINS

Add Bi level dinking fountain 2 LOC 4,200.00 8,400

----------
SUBTOTAL 8,400
GC & OH&P 15 % 1,260

----------
SUBTOTAL 9,660
PERMITS, INSURANCE, FEES 3 % 290

----------
SUBTOTAL 9,950
DESIGN CONTINGENCY 15 % 1,492

----------
SUBTOTAL 11,442
ESCALATION (summer 2015) 4 % 458

----------
TOTAL NO. P8 11,900

NO. P9 - INSULATE PIPING AT WATER SERVICE ENTRANCE AND AT
  THE HOT WATER HEATER

Pipe and tank insulation 1 LS 2,000.00 2,000

----------
SUBTOTAL 2,000
GC & OH&P 15 % 300

----------
SUBTOTAL 2,300
PERMITS, INSURANCE, FEES 3 % 69

----------
SUBTOTAL 2,369
DESIGN CONTINGENCY 15 % 355

----------
SUBTOTAL 2,724
ESCALATION (summer 2015) 4 % 109

----------
TOTAL NO. P9 2,833

NO. P-10 - REMOVE PROTECTIVE SCREENS FROM TOP OF VENT STACKS

Remove screen and repair 1 LS 750.00 750

----------
SUBTOTAL 750
GC & OH&P 15 % 113

----------
SUBTOTAL 863
PERMITS, INSURANCE, FEES 3 % 26

----------
SUBTOTAL 888
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DESIGN CONTINGENCY 15 % 133
----------

SUBTOTAL 1,022
ESCALATION (summer 2015) 4 % 41

----------
TOTAL NO. P10 1,062

FIRE PROTECTION:

NO. FP1 - INSTALL FIRE SUPPRESSION SYSTEM AT KITCHEN HOOD

Ansul fire suppression system 1 LS 5,500.00 5,500

----------
SUBTOTAL 5,500
GC & OH&P 15 % 825

----------
SUBTOTAL 6,325
PERMITS, INSURANCE, FEES 3 % 190

----------
SUBTOTAL 6,515
DESIGN CONTINGENCY 15 % 977

----------
SUBTOTAL 7,492
ESCALATION (summer 2015) 4 % 300

----------
TOTAL NO. FP1 7,792

NO. FP2 - INSTALL CODE COMPLIANT FIRE PROTECTION SYSTEM

Sprinkler site service 1 LS 30,000.00 30,000
New NFP 13 Sprinkler system 51,755 SF 4.75 245,836
Cut and Patch interior 51,755 SF 1.00 51,755

----------
SUBTOTAL 327,591
GC & OH&P 15 % 49,139

----------
SUBTOTAL 376,730
PERMITS, INSURANCE, FEES 3 % 11,302

----------
SUBTOTAL 388,032
DESIGN CONTINGENCY 15 % 58,205

----------
SUBTOTAL 446,237
ESCALATION (summer 2015) 4 % 17,849

----------
TOTAL NO. FP2 464,086

HVAC:

NO. H1 - SERVICE/REPAIR ALL UNIT VENTILATORS

Repair UV 26 EA 1,500.00 39,000
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----------
SUBTOTAL 39,000
GC & OH&P 15 % 5,850

----------
SUBTOTAL 44,850
PERMITS, INSURANCE, FEES 3 % 1,346

----------
SUBTOTAL 46,196
DESIGN CONTINGENCY 15 % 6,929

----------
SUBTOTAL 53,125
ESCALATION (summer 2015) 4 % 2,125

----------
TOTAL NO. H1 55,250

NO. H2 - INSULATE HOT WATER EXPANSION TANK

Insulate tank 1 EA 1,000.00 1,000

----------
SUBTOTAL 1,000
GC & OH&P 15 % 150

----------
SUBTOTAL 1,150
PERMITS, INSURANCE, FEES 3 % 35

----------
SUBTOTAL 1,185
DESIGN CONTINGENCY 15 % 178

----------
SUBTOTAL 1,362
ESCALATION (summer 2015) 4 % 54

----------
TOTAL NO. H2 1,417

NO. H3 - REPLACE HOT WATER PIPING INSULATION

Insulate water piping where accessible 1 LS 5,000.00 5,000

----------
SUBTOTAL 5,000
GC & OH&P 15 % 750

----------
SUBTOTAL 5,750
PERMITS, INSURANCE, FEES 3 % 173

----------
SUBTOTAL 5,923
DESIGN CONTINGENCY 15 % 888

----------
SUBTOTAL 6,811
ESCALATION (summer 2015) 4 % 272

----------
TOTAL NO. H3 7,083

NO. H4 - SERVICE/REPAIR ALL EXISTING EXHAUST FANS
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Repair Allowance Only 5 EA 600.00 3,000

----------
SUBTOTAL 3,000
GC & OH&P 15 % 450

----------
SUBTOTAL 3,450
PERMITS, INSURANCE, FEES 3 % 104

----------
SUBTOTAL 3,554
DESIGN CONTINGENCY 15 % 533

----------
SUBTOTAL 4,087
ESCALATION (summer 2015) 4 % 163

----------
TOTAL NO. H4 4,250

NO. H5 - REPAIR/REPLACE CAST IRON SECTION IN EXISTING BOILER

Boiler Repair Allowance 1 LS 25,000.00 25,000

----------
SUBTOTAL 25,000
GC & OH&P 15 % 3,750

----------
SUBTOTAL 28,750
PERMITS, INSURANCE, FEES 3 % 863

----------
SUBTOTAL 29,613
DESIGN CONTINGENCY 15 % 4,442

----------
SUBTOTAL 34,054
ESCALATION (summer 2015) 4 % 1,362

----------
TOTAL NO. H5 35,417

NO. H6 - REPLACE ALL UNIT VENTILATORS

Replace UV in kind 26 EA 6,000.00 156,000

----------
SUBTOTAL 156,000
GC & OH&P 15 % 23,400

----------
SUBTOTAL 179,400
PERMITS, INSURANCE, FEES 3 % 5,382

----------
SUBTOTAL 184,782
DESIGN CONTINGENCY 15 % 27,717

----------
SUBTOTAL 212,499
ESCALATION (summer 2015) 4 % 8,500

----------
TOTAL NO. H6 220,999
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NO. H7 - PROVIDE VENTILATION TO ALL INT. OFFICE/ADMIN. SPACES

New Ducted Ventilation system 2,200 SF 15.00 33,000

----------
SUBTOTAL 33,000
GC & OH&P 15 % 4,950

----------
SUBTOTAL 37,950
PERMITS, INSURANCE, FEES 3 % 1,139

----------
SUBTOTAL 39,089
DESIGN CONTINGENCY 15 % 5,863

----------
SUBTOTAL 44,952
ESCALATION (summer 2015) 4 % 1,798

----------
TOTAL NO. H7 46,750

NO. H8 - PROVIDE NEW HIGH EFFICIENCY CONDENSING BOILERS

Remove existing Boiler 1 EA 12,000.00 12,000
New oil fired condensing boiler - 1110 MBH 4 EA 26,000.00 104,000
Boiler room accessories and piping 1 LS 22,000.00 22,000

----------
SUBTOTAL 138,000
GC & OH&P 15 % 20,700

----------
SUBTOTAL 158,700
PERMITS, INSURANCE, FEES 3 % 4,761

----------
SUBTOTAL 163,461
DESIGN CONTINGENCY 15 % 24,519

----------
SUBTOTAL 187,980
ESCALATION (summer 2015) 4 % 7,519

----------
TOTAL NO. H8 195,499

NO. H9 - PROVIDE NEW INLINE SYSTEM PUMPS WITH PREMIUM EFFICIENCY
  MOTORS & VARIABLE FREQUENCY DRIVES

New HW Cir pump 2 EA 5,500.00 11,000
VF Drive 2 EA 1,800.00 3,600

----------
SUBTOTAL 14,600
GC & OH&P 15 % 2,190

----------
SUBTOTAL 16,790
PERMITS, INSURANCE, FEES 3 % 504

----------
SUBTOTAL 17,294
DESIGN CONTINGENCY 15 % 2,594

----------
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SUBTOTAL 19,888
ESCALATION (summer 2015) 4 % 796

----------
TOTAL NO. H9 20,683

NO. H10 - PROVIDE NEW INDOOR AIR HANDLING UNITS WITH PREMIUM 
  EFFICIENCY MOTORS & VARIABLE FREQUENCY DRIVES

Replace Indoor air handling unit 51,755 SF 1.50 77,633

----------
SUBTOTAL 77,633
GC & OH&P 15 % 11,645

----------
SUBTOTAL 89,277
PERMITS, INSURANCE, FEES 3 % 2,678

----------
SUBTOTAL 91,956
DESIGN CONTINGENCY 15 % 13,793

----------
SUBTOTAL 105,749
ESCALATION (summer 2015) 4 % 4,230

----------
TOTAL NO. H10 109,979

NO. H11 - PROVIDE NEW DDC SYSTEM INCL. CONTROL VALVES, DIGITAL THERMOSTATS 
  W/FEEDBACK, DAMPER ACTUATORS W/FEEDBACK, FREEZESTAT ALARMS, UNIT
  CONTROLLERS, GRAPHIC SOFTWARE W/TRENDING & WEB ACCESS

New DDC Controls 51,755 SF 3.00 155,265

----------
SUBTOTAL 155,265
GC & OH&P 15 % 23,290

----------
SUBTOTAL 178,555
PERMITS, INSURANCE, FEES 3 % 5,357

----------
SUBTOTAL 183,911
DESIGN CONTINGENCY 15 % 27,587

----------
SUBTOTAL 211,498
ESCALATION (summer 2015) 4 % 8,460

----------
TOTAL NO. H11 219,958

NO. H12 - SERVICE/REPAIR ALL EXISTING EXHAUST FANS

Repair Allowance Only 5 EA 600.00 3,000

----------
SUBTOTAL 3,000
GC & OH&P 15 % 450

----------
SUBTOTAL 3,450
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PERMITS, INSURANCE, FEES 3 % 104
----------

SUBTOTAL 3,554
DESIGN CONTINGENCY 15 % 533

----------
SUBTOTAL 4,087
ESCALATION (summer 2015) 4 % 163

----------
TOTAL NO. H12 4,250

NO. H13 - PROVIDE PACKAGED ROOFTOP UNITS FOR AIR CONDITIONED SPACES
  W/DIGITAL SCROLL COMPRESSORS & ECM CONDENSER FAN MOTORS

Add AC System at Admin area 2,200 SF 25.00 55,000

----------
SUBTOTAL 55,000
GC & OH&P 15 % 8,250

----------
SUBTOTAL 63,250
PERMITS, INSURANCE, FEES 3 % 1,898

----------
SUBTOTAL 65,148
DESIGN CONTINGENCY 15 % 9,772

----------
SUBTOTAL 74,920
ESCALATION (summer 2015) 4 % 2,997

----------
TOTAL NO. H13 77,916

ELECTRICAL:

NO. E1 - PROVIDE NEW EMERG. SYSTEM WITH (2) TRANSFER SWITCHES, NEW
  GENERATOR, PANELS FOR EMERG. LIGHTS & NEW EXIT SIGN

GENERATORS
 DIESEL
  100 KW 1  EA 41,331.00 41,331        
  REMOTE ANNUNCIATOR 1  EA 1,137.00 1,137          
 SPECIAL ENCLOSURES
  100-200KW 1  EA 17,300.00 17,300        
TRANSFER SWITCHES
 AUTOMATIC TRANSFER SWITCH
  260 AMP 1  EA 5,855.00 5,855          
  400 AMP 1  EA 7,052.00 7,052          

Feeders and Conduit 1 LS 15,000.00 15,000
Exterior pad and sitework 1 LS 20,000.00 20,000

----------
SUBTOTAL 107,675
GC & OH&P 15 % 16,151

----------
SUBTOTAL 123,826
PERMITS, INSURANCE, FEES 3 % 3,715

----------
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SUBTOTAL 127,541
DESIGN CONTINGENCY 15 % 19,131

----------
SUBTOTAL 146,672
ESCALATION (summer 2015) 4 % 5,867

----------
TOTAL NO. E1 152,539

NO. E2 - PROVIDE NEW FIRE ALARM SYSTEM INCL. VOICE EVACUATION, 
  ADDRESSABLE, WITH EARLY WARNING SMOKE DETECTION SYSTEM IN EGRESS
  PATHS & ADA/MFPAA7 COMPLIANT NOTIFICATION APPLIANCES

Replace Fire Alarm system 51,755 SF 2.00 103,510

----------
SUBTOTAL 103,510
GC & OH&P 15 % 15,527

----------
SUBTOTAL 119,037
PERMITS, INSURANCE, FEES 3 % 3,571

----------
SUBTOTAL 122,608
DESIGN CONTINGENCY 15 % 18,391

----------
SUBTOTAL 140,999
ESCALATION (summer 2015) 4 % 5,640

----------
TOTAL NO. E2 146,639

NO. E3 - REPLACE EXISTING LIGHTS IN EXTERIOR CANOPY WITH
  NEW LED FIXTURES

Remove canopy light 6 EA 75.00 450
New canopy light 6 EA 350.00 2,100
Misc. Electrical repair 1 LS 1,000.00 1,000

----------
SUBTOTAL 3,550
GC & OH&P 15 % 533

----------
SUBTOTAL 4,083
PERMITS, INSURANCE, FEES 3 % 122

----------
SUBTOTAL 4,205
DESIGN CONTINGENCY 15 % 631

----------
SUBTOTAL 4,836
ESCALATION (summer 2015) 4 % 193

----------
TOTAL NO. E3 5,029

NO. E4 - PROVIDE GFI PROTECTION TO KITCHEN/SERVERY & BOILER
  ROOM RECEPTACLES

Add GFI Outlet 35 EA 275.00 9,625
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----------
SUBTOTAL 9,625
GC & OH&P 15 % 1,444

----------
SUBTOTAL 11,069
PERMITS, INSURANCE, FEES 3 % 332

----------
SUBTOTAL 11,401
DESIGN CONTINGENCY 15 % 1,710

----------
SUBTOTAL 13,111
ESCALATION (summer 2015) 4 % 524

----------
TOTAL NO. E4 13,635

NO. E5 - PROVIDE ADDL. ELECTRICAL RECEPTACLES THROUGHOUT BLDG

Increase receptacles throughout building 51,755 SF 0.75 38,816

----------
SUBTOTAL 38,816
GC & OH&P 15 % 5,822

----------
SUBTOTAL 44,639
PERMITS, INSURANCE, FEES 3 % 1,339

----------
SUBTOTAL 45,978
DESIGN CONTINGENCY 15 % 6,897

----------
SUBTOTAL 52,875
ESCALATION (summer 2015) 4 % 2,115

----------
TOTAL NO.E5 54,990

NO. E6 - PROVIDE COMPUTER GRADE PANELBOARDS & RECONNECT
  EXISTING CIRCUITRY

Replace Power panel 1 EA 5,500.00 5,500

----------
SUBTOTAL 5,500
GC & OH&P 15 % 825

----------
SUBTOTAL 6,325
PERMITS, INSURANCE, FEES 3 % 190

----------
SUBTOTAL 6,515
DESIGN CONTINGENCY 15 % 977

----------
SUBTOTAL 7,492
ESCALATION (summer 2015) 4 % 300

----------
TOTAL NO. E6 7,792
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NO. E7 - PROVIDE OCCUPANCY SENSORS THROUGHOUT BLDG

  OCCUPANCY SENSOR 100  EA 250.00 25,000        
  OCCUPANCY SENSOR CEILING MTD 28  EA 266.00 7,448          
  OCC SENSOR POWER PACK 28  EA 194.00 5,432          

----------
SUBTOTAL 37,880
GC & OH&P 15 % 5,682

----------
SUBTOTAL 43,562
PERMITS, INSURANCE, FEES 3 % 1,307

----------
SUBTOTAL 44,869
DESIGN CONTINGENCY 15 % 6,730

----------
SUBTOTAL 51,599
ESCALATION (summer 2015) 4 % 2,064

----------
TOTAL NO. E7 53,663

NO. E8 - PROVIDE NEW EXTERIOR BLDG. MOUNTED LIGHTING (CONNECTED TO
  EMERGENCY CIRCUITRY) W/PHOTOCELL ON/TIME CLOCK OFF

Exterior MH light with photo cell 4 EA 650.00 2,600
Time clock 4 EA 500.00 2,000

----------
SUBTOTAL 4,600
GC & OH&P 15 % 690

----------
SUBTOTAL 5,290
PERMITS, INSURANCE, FEES 3 % 159

----------
SUBTOTAL 5,449
DESIGN CONTINGENCY 15 % 817

----------
SUBTOTAL 6,266
ESCALATION (summer 2015) 4 % 251

----------
TOTAL NO. E8 6,517

NO. E9 - PROVIDE NEW WIRELESS GPS/LAN BASED MASTER CLOCK
  SYSTEM WITH WIRELESS SECONDARY CLOCKS

CLOCK SYSTEM
 ROUGH IN
  CLOCK BACKBOX 40  EA 68.00 2,720          
 INSTALL
  CLOCK 40  EA 251.00 10,040        
  WIRELESS TRANSMITTER - IN MDF RACK 1  EA 3,500.00 3,500          

----------
SUBTOTAL 16,260
GC & OH&P 15 % 2,439

----------
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SUBTOTAL 18,699
PERMITS, INSURANCE, FEES 3 % 561

----------
SUBTOTAL 19,260
DESIGN CONTINGENCY 15 % 2,889

----------
SUBTOTAL 22,149
ESCALATION (summer 2015) 4 % 886

----------
TOTAL NO. E9 23,035

NO. E10 - PROVIDE NEW CAT 6 TEL/DATA CABLING NETWORK W/CONDITIONED
  MDF ROOM

Tele data wiring 51,755 SF 2.50 129,388

----------
SUBTOTAL 129,388
GC & OH&P 15 % 19,408

----------
SUBTOTAL 148,796
PERMITS, INSURANCE, FEES 3 % 4,464

----------
SUBTOTAL 153,259
DESIGN CONTINGENCY 15 % 22,989

----------
SUBTOTAL 176,248
ESCALATION (summer 2015) 4 % 7,050

----------
TOTAL NO. E10 183,298

NO. E11 - PROVIDE NEW VOIP TELEPHONE SYSTEM

Telephone System 1 LS 35,000.00 35,000

----------
SUBTOTAL 35,000
GC & OH&P 15 % 5,250

----------
SUBTOTAL 40,250
PERMITS, INSURANCE, FEES 3 % 1,208

----------
SUBTOTAL 41,458
DESIGN CONTINGENCY 15 % 6,219

----------
SUBTOTAL 47,676
ESCALATION (summer 2015) 4 % 1,907

----------
TOTAL NO. E11 49,583

NO. E12 - PROVIDE A NEW POWER DISTRIBUTION SYSTEM WITH NEW SECONDARY
  SWITCHBOARD IN DEDICATED ELECTRIC RM (PROVIDE NEW PANELBOARDS
  IN DEDICATED ELECTRIC ROOMS)

Upgrade Power Distribution system 51,755 SF 1.35 69,869
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----------
SUBTOTAL 69,869
GC & OH&P 15 % 10,480

----------
SUBTOTAL 80,350
PERMITS, INSURANCE, FEES 3 % 2,410

----------
SUBTOTAL 82,760
DESIGN CONTINGENCY 15 % 12,414

----------
SUBTOTAL 95,174
ESCALATION (summer 2015) 4 % 3,807

----------
TOTAL NO. E12 98,981

NO. E13 - PROVIDE NEW EXTERIOR LED LIGHTNING IN PARKING/ROAD AREAS
  W/PHOTOCELL ON/TIME CLOCK OFF

Light pole base 10 EA 750.00 7,500
New Parking Lot LED Lighting 10 EA 4,300.00 43,000
Trench and patch lighting 1 LS 10,000.00 10,000

----------
SUBTOTAL 60,500
GC & OH&P 15 % 9,075

----------
SUBTOTAL 69,575
PERMITS, INSURANCE, FEES 3 % 2,087

----------
SUBTOTAL 71,662
DESIGN CONTINGENCY 15 % 10,749

----------
SUBTOTAL 82,412
ESCALATION (summer 2015) 4 % 3,296

----------
TOTAL NO. E13 85,708

NO. E14 - PROVIDE NEW BUILDING INTERCOM SYSTEM WITH BELL SCHEDULING
  CAPABILITIES & TELEPHONE SYSTEM INTERFACE

Entrance intercom w/ camera station 1 LS 6,000.00 6,000

----------
SUBTOTAL 6,000
GC & OH&P 15 % 900

----------
SUBTOTAL 6,900
PERMITS, INSURANCE, FEES 3 % 207

----------
SUBTOTAL 7,107
DESIGN CONTINGENCY 15 % 1,066

----------
SUBTOTAL 8,173
ESCALATION (summer 2015) 4 % 327

----------
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TOTAL NO. E14 8,500

NO. E15 -  PROVIDE NEW SECURITY SYSTEM WITH CARD ACCESS, CCTV -
  INTEGRATE/MODIFY EXISTING INTRUSION SYSTEM

New Security system 51,755 SF 2.00 103,510

----------
SUBTOTAL 103,510
GC & OH&P 15 % 15,527

----------
SUBTOTAL 119,037
PERMITS, INSURANCE, FEES 3 % 3,571

----------
SUBTOTAL 122,608
DESIGN CONTINGENCY 15 % 18,391

----------
SUBTOTAL 140,999
ESCALATION (summer 2015) 4 % 5,640

----------
TOTAL NO. E15 146,639

NO. E16 - PROVIDE NEW LIGHTNING PROTECTION SYSTEM

Lighting protection 1 LS 22,000.00 22,000

----------
SUBTOTAL 22,000
GC & OH&P 15 % 3,300

----------
SUBTOTAL 25,300
PERMITS, INSURANCE, FEES 3 % 759

----------
SUBTOTAL 26,059
DESIGN CONTINGENCY 15 % 3,909

----------
SUBTOTAL 29,968
ESCALATION (summer 2015) 4 % 1,199

----------
TOTAL NO. E16 31,167
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PROJECT: Leicester Public Schools   
 Feasibility Assessment    
LOCATION: Leicester, MA
CLIENT: Johnson Roberts Associates, Inc. - Architects
DATE: 11-Sep-14
 
No.: 14072
 

PRIMARY SCHOOL - SUMMARY

NO. 1 - EXTERIOR WALL DOES NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS $282,584

NO. 2 - EXTERIOR WINDOWS DO NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS.-EXCEEDED LIFE EXPECTANCY $489,088

NO. 3 - ROOF NEEDS REPLACEMENT - ROOF INSULATION DOES
  NOT MEET CURRENT ENERGY CODE $1,090,830

NO. 4 - INTERIOR DOOR DOES NOT HAVE CODE- REQUIRED
  CLEARANCE $42,500

NO. 5 - EXTERIOR DOOR DOES NOT COMPLY WITH ADA 
  REQUIREMENTS $11,333

NO. 6 - DOOR HARDWARE DOES NOT  COMPLY WITH ADA REQ.  WOOD
  DOORS SHOW DETERIORATION.  WIRE GLASS DOES NOT COMPLY
  WITH CURRENT BUILDING CODE. TYP. $4,533

NO. 7 - RESTROOMS DO NOT COMPLY WITH ADA REQUIREMENTS $226,666

NO. 8 - GUARDRAILS, HANDRAILS, TREADS & RISERS DO NOT COMPLY
  WITH ADA & CURRENT BUILDING CODE REQUIREMENTS TYP $22,111

NO. 9 - CIRC.  DESK DOES NOT COMPLY WITH ADA REQUIREMENTS $4,958

NO. 10 - HANDRAILS DO NOT COMPLY WITH ADA AND
  CURRENT BUILDING CODE REQUIREMENTS TYP $9,208

NO. 11 - DRINKING FOUNTAIN DOES NOT COMPLY WITH ADA &
  CURRENT BLDG CODE REQUIREMENTS TYP $0

NO. 12 - SINK & CASEWORK DO NOT COMPLY WITH ADA REQUIREMENTS $52,983

NO. 13 - CEILINGS IN POOR CONDITION-EXCEEDED EXPECTED LIFE $550,325

NO. 14 - CASEWORK IN POOR CONDITION-EXCEEDED EXPECTED LIFE $354,166

NO. 15 - FLOORING IN POOR CONDITION-EXCEEDED EXPECTED LIFE $821,381

NO. 16 - ROOM SIGNAGE IN NONCOMPLIANT THROUGHOUT $36,962

 “Construction Cost Consultants” 

 175 Derby St., Suite 5, Hingham, MA  02043 

 ptim@amfogarty.com 
 TEL: (781) 749-7272 ŏ FAX: (781) 740-2652 

& Assoc., Inc. 
A.M. Fogarty                    
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NO.17 - EQUIPMENT IS ORIGINAL TO BUILDING - EXCEEDED
  EXPECTED LIFE $495,832

NO. 18 - REQUIRED CLEARANCE IS NOT MET AT INSTALLED
  EQUIPMENT $14,167

NO. 19 - ELEVATOR NOT COMPLIANT WITH CURRENT CODES $155,833

NO. 20 - THERE IS NO ACCESSIBLE PATH TO PARK, FIELDS. $32,583

PLUMBING:

NO. P1 - INSTALL MIXING VALVE ON DOMESTIC HOT WATER HEATER $4,958

NO. P2 - INSTALL HOT WATER HANDLES ON ALL LAVATORIES & SINKS,
  PROVIDE INDIVIDUAL MIXING VALVES AT LAVATORIES & SINKS $13,812

NO. P3 - INSTALL INDIVIDUAL MIXING VALVES AT ALL LAVATORIES
  AND SINKS $20,258

NO. P4 - REPLACE DOMESTIC HOT WATER RECIRCULATION SYSTEM $10,625

NO. P5 - CLEAN OUT BOILER ROOM FLOOR DRAIN $708

NO. P6 - REPLACE ALL EXISTING PLUMBING FIXTURES (TOILET RM, KITCHEN,
  CLASSROOMS) WITH CODE COMPLIANT FIXTURES $222,381

NO. P7 - PROVIDE NEW HC COMPLIANT DRINKING FOUNTAINS $11,900

NO. P8 - REPLACE EXISTING ELECTRIC HW HEATER WITH HIGH EFFICIENCY
  CONDENSING WATER HEATER $58,083

NO. P9 - INSTALL 2" BACKFLOW PREVENTER ON INCOMING WATER 
  SERVICE $6,375

FIRE PROTECTION:

NO. FP1 - INSTALL CODE COMPLIANT FIRE PROTECTION SYSTEM $514,794

HVAC:

NO. H1 - SERVICE/REPAIR ALL UNIT VENTILATORS $63,750

NO. H2 - INSULATE HOT WATER EXPANSION TANK $1,417

NO. H3 - REPLACE HOT WATER PIPING INSULATION $7,083

NO. H4 - PROVIDE NEW COMBUSTION AIR FANS FOR BOILERS $7,083

NO. H5 - REPLACE ALL UNIT VENTILATORS $254,999

NO. H6 - PROVIDE VENTILATION TO ALL INT. OFFICE/ADMIN. SPACES $46,750

NO. H7 - PROVIDE NEW HIGH EFFICIENCY CONDENSING BOILERS $150,166

NO. H8 - PROVIDE NEW INLINE SYSTEM PUMPS WITH PREMIUM EFFICIENCY
  MOTORS & VARIABLE FREQUENCY DRIVES $20,683

NO. H9 - PROVIDE NEW INDOOR AIR HANDLING UNITS WITH PREMIUM EFFICIENCY
  EFFICIENCY MOTORS & VARIABLE FREQUENCY DRIVES $123,207

NO. H10 - PROVIDE NEW DDC SYSTEM INCL. CONTROL VALVES, DIGITAL THERMOSTATS 
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  W/FEEDBACK, DAMPER ACTUATORS W/FEEDBACK, FREEZESTAT ALARMS, UNIT
  CONTROLLERS, GRAPHIC SOFTWARE W/TRENDING & WEB ACCESS $246,414

NO. H11 - SERVICE/REPAIR ALL EXISTING EXHAUST FANS $4,250

NO. H12 - PROVIDE PACKAGED ROOFTOP UNITS FOR AIR CONDITIONED SPACES
  W/DIGITAL SCROLL COMPRESSORS & ECM CONDENSER FAN MOTORS $77,916

ELECTRICAL:

NO. E1 - RE-LABEL MAIN SWITCHBOARD VOLTAGE TO READ 
  CORRECT VOLTAGE $708

NO. E2 - PROVIDE NEW FIRE ALARM SYS. INCL. VOICE EVACUATION, ADDRESSABLE,
  W/EARLY WARNING SMOKE DETECTION SYS. IN EGRESS PATHS AND ADA/NFPAA 72
  COMPLIANT NOTIFICATION APPLIANCES $164,276

NO. E3 - REMOVE EXISTING ROMEX WIRING AND REPLACE WITH MC TYPE
  CABLE (ASSUME 10% OF TOTAL AREA) $20,535

NO. E4 - PROVIDE GFI PROTECTION ON KITCHEN RECEPTACLES WITHIN
  6 FEET OF ANY SINK $13,635

NO. E5 - PROVIDE NEW EMERG. SYSTEM W/ (2) TRANSFER SWITCHES, RE-USE
  EXIST. GENERATOR, PROVIDE NEW PANELBOARDS, PROVIDE NEW 2 HR RATED
  EMERGENCY ENCLOSURE $53,701

NO. E6 - PROVIDE NEW EXTERIOR PLACED EMERGENCY GENERATOR $152,539

NO. E7 - PROVIDE NEW LED EXIT SIGNS & CONNECT TO EMERGENCY
  GENERATOR (WITH CONSTANT-ON CIRCUITRY) $10,200

NO. E8 - PROVIDE NEW EXTERIOR BLDG MOUNTED LIGHTING(CONNECTED
  TO EMERGENCY CIRCUITRY) W/PHOTOCELL ON/TIME CLOCK OFF $6,517

NO. E9 - PROVIDE NEW WIRELESS GPS/LAN BASED MASTER CLOCK
  SYSTEM W/WIRELESS SECONDARY CLOCKS $23,035

NO. E10 - PROVIDE NEW CAT 6/TEL/DATA CABLING NETWORK WITH
 CONDITIONED MDF ROOM $205,345

NO. E11 - PROVIDE NEW VOIP TELEPHONE SYSTEM $49,583

NO. E12 - PROVIDE ADDL. ELECTRICAL RECEPTACLES THROUGHOUT BLDG $41,069

NO. E13 - PROVIDE A NEW POWER DIST. SYSTEM W/NEW SECONDARY SWITCHBOARD 
   IN DEDICATED ELEC. RM (PROVIDE NEW PANELBOARDS IN DEDICATED 
  ELECTRIC RM) $110,886

NO. E14 - PROVIDE NEW EXTERIOR LED LIGHTING IN PARKING/ROAD
  AREAS WITH PHOTOCELL ON/TIME CLOCK OFF $85,708

NO. E15 - PROVIDE CEILING MOUNTED OCCUPANCY SENSORS IN OFFICES/
  WORK SPACES $16,547

NO. E16 - PROVIDE NEW BLDG. INTERCOM SYSTEM W/BELL SCHEDULING
  CAPABILITIES & TELEPHONE SYSTEM INTERFACE $8,500

NO. E17 - PROVIDE NEW SECURITY SYSTEM WITH CARD ACCESS, CCTV -
  INTEGRATE/MODIFY EXISTING INTRUSION SYSTEM $164,276

NO. E18 - PROVIDE NEW LIGHTNING PROTECTION SYSTEM $31,167
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Leicester Public Schools - Primary School 9/11/2014
=======================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=======================================================================================

NO. 1 - EXTERIOR WALL DOES NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS

Provide 2" Rigid Insulation and 5/8" Gyp finish 15,344 SF 13.00 199,472

----------
SUBTOTAL 199,472
GC & OH&P 15 % 29,921

----------
SUBTOTAL 229,393
PERMITS, INSURANCE, FEES 3 % 6,882

----------
SUBTOTAL 236,275
DESIGN CONTINGENCY 15 % 35,441

----------
SUBTOTAL 271,716
ESCALATION (summer 2015) 4 % 10,869

----------
TOTAL NO. 1 282,584

NO. 2 - EXTERIOR WINDOWS DO NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS.-EXCEEDED LIFE EXPECTANCY

Remove Existing Windows 3,836 SF 5.00 19,180
New Aluminum window system 3,836 SF 85.00 326,060
*assumes windows 20% of exterior

----------
SUBTOTAL 345,240
GC & OH&P 15 % 51,786

----------
SUBTOTAL 397,026
PERMITS, INSURANCE, FEES 3 % 11,911

----------
SUBTOTAL 408,937
DESIGN CONTINGENCY 15 % 61,341

----------
SUBTOTAL 470,277
ESCALATION (summer 2015) 4 % 18,811

----------
TOTAL NO. 2 489,088

NO. 3 - ROOF NEEDS REPLACEMENT - ROOF INSULATION DOES
  NOT MEET CURRENT ENERGY CODE

Replace membrane roof and insulation 35,000 SF 22.00 770,000

----------
SUBTOTAL 770,000
GC & OH&P 15 % 115,500

----------
SUBTOTAL 885,500
PERMITS, INSURANCE, FEES 3 % 26,565

----------
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Leicester Public Schools - Primary School 9/11/2014
=======================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=======================================================================================

SUBTOTAL 912,065
DESIGN CONTINGENCY 15 % 136,810

----------
SUBTOTAL 1,048,875
ESCALATION (summer 2015) 4 % 41,955

----------
TOTAL NO. 3 1,090,830

NO. 4 - INTERIOR DOOR DOES NOT HAVE CODE- REQUIRED
  CLEARANCE

Add power actuated openers 12 EA 2,500.00 30,000

----------
SUBTOTAL 30,000
GC & OH&P 15 % 4,500

----------
SUBTOTAL 34,500
PERMITS, INSURANCE, FEES 3 % 1,035

----------
SUBTOTAL 35,535
DESIGN CONTINGENCY 15 % 5,330

----------
SUBTOTAL 40,865
ESCALATION (summer 2015) 4 % 1,635

----------
TOTAL NO. 4 42,500

NO. 5 - EXTERIOR DOOR DOES NOT COMPLY WITH ADA 
  REQUIREMENTS

Remove Exterior Door 2 EA 200.00 400
New HM Door, Frame and Hardware 2 EA 3,800.00 7,600

----------
SUBTOTAL 8,000
GC & OH&P 15 % 1,200

----------
SUBTOTAL 9,200
PERMITS, INSURANCE, FEES 3 % 276

----------
SUBTOTAL 9,476
DESIGN CONTINGENCY 15 % 1,421

----------
SUBTOTAL 10,897
ESCALATION (summer 2015) 4 % 436

----------
TOTAL NO. 5 11,333

NO. 6 - DOOR HARDWARE DOES NOT  COMPLY WITH ADA REQ.  WOOD
  DOORS SHOW DETERIORATION.  WIRE GLASS DOES NOT COMPLY
  WITH CURRENT BUILDING CODE. TYP.

Remove Door 2 EA 100.00 200
New Interior Door frame and Hardware 2 EA 1,500.00 3,000
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Leicester Public Schools - Primary School 9/11/2014
=======================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=======================================================================================

----------
SUBTOTAL 3,200
GC & OH&P 15 % 480

----------
SUBTOTAL 3,680
PERMITS, INSURANCE, FEES 3 % 110

----------
SUBTOTAL 3,790
DESIGN CONTINGENCY 15 % 569

----------
SUBTOTAL 4,359
ESCALATION (summer 2015) 4 % 174

----------
TOTAL NO. 6 4,533

NO. 7 - RESTROOMS DO NOT COMPLY WITH ADA REQUIREMENTS

Upgrade single user bathroom 10 EA 8,000.00 80,000
Upgrade gang bathrooms 4 EA 20,000.00 80,000

----------
SUBTOTAL 160,000
GC & OH&P 15 % 24,000

----------
SUBTOTAL 184,000
PERMITS, INSURANCE, FEES 3 % 5,520

----------
SUBTOTAL 189,520
DESIGN CONTINGENCY 15 % 28,428

----------
SUBTOTAL 217,948
ESCALATION (summer 2015) 4 % 8,718

----------
TOTAL NO. 7 226,666

NO. 8 - GUARDRAILS, HANDRAILS, TREADS & RISERS DO NOT COMPLY
  WITH ADA & CURRENT BUILDING CODE REQUIREMENTS TYP

Upgrade stair railings 2 FLTS 5,500.00 11,000
Infill tread nosing 144 LF 32.00 4,608

----------
SUBTOTAL 15,608
GC & OH&P 15 % 2,341

----------
SUBTOTAL 17,949
PERMITS, INSURANCE, FEES 3 % 538

----------
SUBTOTAL 18,488
DESIGN CONTINGENCY 15 % 2,773

----------
SUBTOTAL 21,261
ESCALATION (summer 2015) 4 % 850

----------
TOTAL NO. 8 22,111
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Leicester Public Schools - Primary School 9/11/2014
=======================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=======================================================================================

NO. 9 - CIRC.  DESK DOES NOT COMPLY WITH ADA REQUIREMENTS

Lower partial counter to ADA Compliance 1 LS 3,500.00 3,500

----------
SUBTOTAL 3,500
GC & OH&P 15 % 525

----------
SUBTOTAL 4,025
PERMITS, INSURANCE, FEES 3 % 121

----------
SUBTOTAL 4,146
DESIGN CONTINGENCY 15 % 622

----------
SUBTOTAL 4,768
ESCALATION (summer 2015) 4 % 191

----------
TOTAL NO. 9 4,958

NO. 10 - HANDRAILS DO NOT COMPLY WITH ADA AND
  CURRENT BUILDING CODE REQUIREMENTS TYP

Upgrade stair railings 1 FLTS 6,500.00 6,500

----------
SUBTOTAL 6,500
GC & OH&P 15 % 975

----------
SUBTOTAL 7,475
PERMITS, INSURANCE, FEES 3 % 224

----------
SUBTOTAL 7,699
DESIGN CONTINGENCY 15 % 1,155

----------
SUBTOTAL 8,854
ESCALATION (summer 2015) 4 % 354

----------
TOTAL NO. 10 9,208

NO. 11 - DRINKING FOUNTAIN DOES NOT COMPLY WITH ADA &
  CURRENT BLDG CODE REQUIREMENTS TYP

Add Bi level dinking fountain carried w/ plumbing

----------
SUBTOTAL 0
GC & OH&P 15 % 0

----------
SUBTOTAL 0
PERMITS, INSURANCE, FEES 3 % 0

----------
SUBTOTAL 0
DESIGN CONTINGENCY 15 % 0

----------
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Leicester Public Schools - Primary School 9/11/2014
=======================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
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SUBTOTAL 0
ESCALATION (summer 2015) 4 % 0

----------
TOTAL NO. 11 0

NO. 12 - SINK & CASEWORK DO NOT COMPLY WITH ADA REQUIREMENTS

Replace classroom sink w/ compliant fixture 17 EA 2,200.00 37,400

----------
SUBTOTAL 37,400
GC & OH&P 15 % 5,610

----------
SUBTOTAL 43,010
PERMITS, INSURANCE, FEES 3 % 1,290

----------
SUBTOTAL 44,300
DESIGN CONTINGENCY 15 % 6,645

----------
SUBTOTAL 50,945
ESCALATION (summer 2015) 4 % 2,038

----------
TOTAL NO. 12 52,983

NO. 13 - CEILINGS IN POOR CONDITION-EXCEEDED EXPECTED LIFE

Remove existing ceiling 57,980 SF 0.85 49,283
New 2x2 ACT throughout 57,980 SF 4.85 281,203
Rework MEP 57,980 SF 1.00 57,980

----------
SUBTOTAL 388,466
GC & OH&P 15 % 58,270

----------
SUBTOTAL 446,736
PERMITS, INSURANCE, FEES 3 % 13,402

----------
SUBTOTAL 460,138
DESIGN CONTINGENCY 15 % 69,021

----------
SUBTOTAL 529,159
ESCALATION (summer 2015) 4 % 21,166

----------
TOTAL NO. 13 550,325

NO. 14 - CASEWORK IN POOR CONDITION-EXCEEDED EXPECTED LIFE

Replace classroom casework 25 RMS 10,000.00 250,000

----------
SUBTOTAL 250,000
GC & OH&P 15 % 37,500

----------
SUBTOTAL 287,500
PERMITS, INSURANCE, FEES 3 % 8,625
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Leicester Public Schools - Primary School 9/11/2014
=======================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
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----------
SUBTOTAL 296,125
DESIGN CONTINGENCY 15 % 44,419

----------
SUBTOTAL 340,544
ESCALATION (summer 2015) 4 % 13,622

----------
TOTAL NO. 14 354,166

NO. 15 - FLOORING IN POOR CONDITION-EXCEEDED EXPECTED LIFE

Remove Existing Flooring 57,980 SF 1.00 57,980
Replace Interior Flooring 57,980 SF 9.00 521,820

----------
SUBTOTAL 579,800
GC & OH&P 15 % 86,970

----------
SUBTOTAL 666,770
PERMITS, INSURANCE, FEES 3 % 20,003

----------
SUBTOTAL 686,773
DESIGN CONTINGENCY 15 % 103,016

----------
SUBTOTAL 789,789
ESCALATION (summer 2015) 4 % 31,592

----------
TOTAL NO. 15 821,381

NO. 16 - ROOM SIGNAGE IN NONCOMPLIANT THROUGHOUT

Replace Interior Signage 57,980 SF 0.45 26,091

----------
SUBTOTAL 26,091
GC & OH&P 15 % 3,914

----------
SUBTOTAL 30,005
PERMITS, INSURANCE, FEES 3 % 900

----------
SUBTOTAL 30,905
DESIGN CONTINGENCY 15 % 4,636

----------
SUBTOTAL 35,541
ESCALATION (summer 2015) 4 % 1,422

----------
TOTAL NO. 16 36,962

NO.17 - EQUIPMENT IS ORIGINAL TO BUILDING - EXCEEDED
  EXPECTED LIFE

Remove kitchen equipment 1 LS 25,000.00 25,000
New Kitchen Equipment 1 LS 300,000.00 300,000
Misc. Kitchen repairs 1 LS 25,000.00 25,000
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Leicester Public Schools - Primary School 9/11/2014
=======================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
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----------
SUBTOTAL 350,000
GC & OH&P 15 % 52,500

----------
SUBTOTAL 402,500
PERMITS, INSURANCE, FEES 3 % 12,075

----------
SUBTOTAL 414,575
DESIGN CONTINGENCY 15 % 62,186

----------
SUBTOTAL 476,761
ESCALATION (summer 2015) 4 % 19,070

----------
TOTAL NO. 17 495,832

NO. 18 - REQUIRED CLEARANCE IS NOT MET AT INSTALLED
  EQUIPMENT

ALLOWANCE ONLY - NO INFORMATION 1 LS 10,000.00 10,000

----------
SUBTOTAL 10,000
GC & OH&P 15 % 1,500

----------
SUBTOTAL 11,500
PERMITS, INSURANCE, FEES 3 % 345

----------
SUBTOTAL 11,845
DESIGN CONTINGENCY 15 % 1,777

----------
SUBTOTAL 13,622
ESCALATION (summer 2015) 4 % 545

----------
TOTAL NO. 18 14,167

NO. 19 - ELEVATOR NOT COMPLIANT WITH CURRENT CODES

Replace existing elevator 2 STOP 55,000.00 110,000
* shaft to remain

----------
SUBTOTAL 110,000
GC & OH&P 15 % 16,500

----------
SUBTOTAL 126,500
PERMITS, INSURANCE, FEES 3 % 3,795

----------
SUBTOTAL 130,295
DESIGN CONTINGENCY 15 % 19,544

----------
SUBTOTAL 149,839
ESCALATION (summer 2015) 4 % 5,994

----------
TOTAL NO. 19 155,833
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Leicester Public Schools - Primary School 9/11/2014
=======================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
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NO. 20 - THERE IS NO ACCESSIBLE PATH TO PARK, FIELDS.

Create ADA Parking stall 1 EA 3,500.00 3,500
New Walkway to Athletic field 300 LF 65.00 19,500

----------
SUBTOTAL 23,000
GC & OH&P 15 % 3,450

----------
SUBTOTAL 26,450
PERMITS, INSURANCE, FEES 3 % 794

----------
SUBTOTAL 27,244
DESIGN CONTINGENCY 15 % 4,087

----------
SUBTOTAL 31,330
ESCALATION (summer 2015) 4 % 1,253

----------
TOTAL NO. 20 32,583

PLUMBING:

NO. P1 - INSTALL MIXING VALVE ON DOMESTIC HOT WATER HEATER

Add mixing valve 1 LS 3,500.00 3,500

----------
SUBTOTAL 3,500
GC & OH&P 15 % 525

----------
SUBTOTAL 4,025
PERMITS, INSURANCE, FEES 3 % 121

----------
SUBTOTAL 4,146
DESIGN CONTINGENCY 15 % 622

----------
SUBTOTAL 4,768
ESCALATION (summer 2015) 4 % 191

----------
TOTAL NO. P1 4,958

NO. P2 - INSTALL HOT WATER HANDLES ON ALL LAVATORIES & SINKS,
  PROVIDE INDIVIDUAL MIXING VALVES AT LAVATORIES & SINKS

Replace Faucet sets 26 EA 375.00 9,750

----------
SUBTOTAL 9,750
GC & OH&P 15 % 1,463

----------
SUBTOTAL 11,213
PERMITS, INSURANCE, FEES 3 % 336

----------
SUBTOTAL 11,549
DESIGN CONTINGENCY 15 % 1,732



 Prepared by: A. M. Fogarty & Associates, Inc. 
LEICESTER PUBLIC SCHOOLS 9-14  Page 30
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----------
SUBTOTAL 13,281
ESCALATION (summer 2015) 4 % 531

----------
TOTAL NO. P2 13,812

NO. P3 - INSTALL INDIVIDUAL MIXING VALVES AT ALL LAVATORIES
  AND SINKS

New mixing valve at point of use 26 EA 550.00 14,300

----------
SUBTOTAL 14,300
GC & OH&P 15 % 2,145

----------
SUBTOTAL 16,445
PERMITS, INSURANCE, FEES 3 % 493

----------
SUBTOTAL 16,938
DESIGN CONTINGENCY 15 % 2,541

----------
SUBTOTAL 19,479
ESCALATION (summer 2015) 4 % 779

----------
TOTAL NO. P3 20,258

NO. P4 - REPLACE DOMESTIC HOT WATER RECIRCULATION SYSTEM

Water heater circ pump and accessories 1 LS 7,500.00 7,500

----------
SUBTOTAL 7,500
GC & OH&P 15 % 1,125

----------
SUBTOTAL 8,625
PERMITS, INSURANCE, FEES 3 % 259

----------
SUBTOTAL 8,884
DESIGN CONTINGENCY 15 % 1,333

----------
SUBTOTAL 10,216
ESCALATION (summer 2015) 4 % 409

----------
TOTAL NO. P4 10,625

NO. P5 - CLEAN OUT BOILER ROOM FLOOR DRAIN

Clean out drain 1 LS 500.00 500

----------
SUBTOTAL 500
GC & OH&P 15 % 75

----------
SUBTOTAL 575
PERMITS, INSURANCE, FEES 3 % 17
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----------
SUBTOTAL 592
DESIGN CONTINGENCY 15 % 89

----------
SUBTOTAL 681
ESCALATION (summer 2015) 4 % 27

----------
TOTAL NO. P5 708

NO. P6 - REPLACE ALL EXISTING PLUMBING FIXTURES (TOILET RM, KITCHEN,
  CLASSROOMS) WITH CODE COMPLIANT FIXTURES

Remove Fixture 75 EA 85.00 6,375
Replace Toilets 26 EA 2,400.00 62,400
Replace Lav 26 EA 1,800.00 46,800
Classroom fixtures 23 EA 1,800.00 41,400

----------
SUBTOTAL 156,975
GC & OH&P 15 % 23,546

----------
SUBTOTAL 180,521
PERMITS, INSURANCE, FEES 3 % 5,416

----------
SUBTOTAL 185,937
DESIGN CONTINGENCY 15 % 27,891

----------
SUBTOTAL 213,827
ESCALATION (summer 2015) 4 % 8,553

----------
TOTAL NO. P6 222,381

NO. P7 - PROVIDE NEW HC COMPLIANT DRINKING FOUNTAINS

Add Bi level dinking fountain 2 LOC 4,200.00 8,400

----------
SUBTOTAL 8,400
GC & OH&P 15 % 1,260

----------
SUBTOTAL 9,660
PERMITS, INSURANCE, FEES 3 % 290

----------
SUBTOTAL 9,950
DESIGN CONTINGENCY 15 % 1,492

----------
SUBTOTAL 11,442
ESCALATION (summer 2015) 4 % 458

----------
TOTAL NO. P7 11,900

NO. P8 - REPLACE EXISTING ELECTRIC HW HEATER WITH HIGH EFFICIENCY
  CONDENSING WATER HEATER

Remove water heater 1 LS 6,000.00 6,000



 Prepared by: A. M. Fogarty & Associates, Inc. 
LEICESTER PUBLIC SCHOOLS 9-14  Page 32

Leicester Public Schools - Primary School 9/11/2014
=======================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=======================================================================================

New Domestic oil water heater 1 LS 35,000.00 35,000

----------
SUBTOTAL 41,000
GC & OH&P 15 % 6,150

----------
SUBTOTAL 47,150
PERMITS, INSURANCE, FEES 3 % 1,415

----------
SUBTOTAL 48,565
DESIGN CONTINGENCY 15 % 7,285

----------
SUBTOTAL 55,849
ESCALATION (summer 2015) 4 % 2,234

----------
TOTAL NO. P8 58,083

NO. P9 - INSTALL 2" BACKFLOW PREVENTER ON INCOMING WATER 
  SERVICE

New 2" BF Preventer at service 1 LS 4,500.00 4,500

----------
SUBTOTAL 4,500
GC & OH&P 15 % 675

----------
SUBTOTAL 5,175
PERMITS, INSURANCE, FEES 3 % 155

----------
SUBTOTAL 5,330
DESIGN CONTINGENCY 15 % 800

----------
SUBTOTAL 6,130
ESCALATION (summer 2015) 4 % 245

----------
TOTAL NO. P9 6,375

FIRE PROTECTION:

NO. FP1 - INSTALL CODE COMPLIANT FIRE PROTECTION SYSTEM

Sprinkler site service 1 LS 30,000.00 30,000
New NFP 13 Sprinkler system 57,980 SF 4.75 275,405
Cut and Patch interior 57,980 SF 1.00 57,980

----------
SUBTOTAL 363,385
GC & OH&P 15 % 54,508

----------
SUBTOTAL 417,893
PERMITS, INSURANCE, FEES 3 % 12,537

----------
SUBTOTAL 430,430
DESIGN CONTINGENCY 15 % 64,564

----------
SUBTOTAL 494,994
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ESCALATION (summer 2015) 4 % 19,800
----------

TOTAL NO. FP1 514,794

HVAC:

NO. H1 - SERVICE/REPAIR ALL UNIT VENTILATORS

Repair UV 30 EA 1,500.00 45,000

----------
SUBTOTAL 45,000
GC & OH&P 15 % 6,750

----------
SUBTOTAL 51,750
PERMITS, INSURANCE, FEES 3 % 1,553

----------
SUBTOTAL 53,303
DESIGN CONTINGENCY 15 % 7,995

----------
SUBTOTAL 61,298
ESCALATION (summer 2015) 4 % 2,452

----------
TOTAL NO. H1 63,750

NO. H2 - INSULATE HOT WATER EXPANSION TANK

Insulate tank 1 EA 1,000.00 1,000

----------
SUBTOTAL 1,000
GC & OH&P 15 % 150

----------
SUBTOTAL 1,150
PERMITS, INSURANCE, FEES 3 % 35

----------
SUBTOTAL 1,185
DESIGN CONTINGENCY 15 % 178

----------
SUBTOTAL 1,362
ESCALATION (summer 2015) 4 % 54

----------
TOTAL NO. H2 1,417

NO. H3 - REPLACE HOT WATER PIPING INSULATION

Insulate water piping where accessible 1 LS 5,000.00 5,000

----------
SUBTOTAL 5,000
GC & OH&P 15 % 750

----------
SUBTOTAL 5,750
PERMITS, INSURANCE, FEES 3 % 173

----------
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SUBTOTAL 5,923
DESIGN CONTINGENCY 15 % 888

----------
SUBTOTAL 6,811
ESCALATION (summer 2015) 4 % 272

----------
TOTAL NO. H3 7,083

NO. H4 - PROVIDE NEW COMBUSTION AIR FANS FOR BOILERS

New exterior Louver 1 LS 2,500.00 2,500
New motor op damper 1 LS 2,500.00 2,500

----------
SUBTOTAL 5,000
GC & OH&P 15 % 750

----------
SUBTOTAL 5,750
PERMITS, INSURANCE, FEES 3 % 173

----------
SUBTOTAL 5,923
DESIGN CONTINGENCY 15 % 888

----------
SUBTOTAL 6,811
ESCALATION (summer 2015) 4 % 272

----------
TOTAL NO. H4 7,083

NO. H5 - REPLACE ALL UNIT VENTILATORS

Replace UV in kind 30 EA 6,000.00 180,000

----------
SUBTOTAL 180,000
GC & OH&P 15 % 27,000

----------
SUBTOTAL 207,000
PERMITS, INSURANCE, FEES 3 % 6,210

----------
SUBTOTAL 213,210
DESIGN CONTINGENCY 15 % 31,982

----------
SUBTOTAL 245,192
ESCALATION (summer 2015) 4 % 9,808

----------
TOTAL NO. H5 254,999

NO. H6 - PROVIDE VENTILATION TO ALL INT. OFFICE/ADMIN. SPACES

New Ducted Ventilation system 2,200 SF 15.00 33,000

----------
SUBTOTAL 33,000
GC & OH&P 15 % 4,950

----------
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DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
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SUBTOTAL 37,950
PERMITS, INSURANCE, FEES 3 % 1,139

----------
SUBTOTAL 39,089
DESIGN CONTINGENCY 15 % 5,863

----------
SUBTOTAL 44,952
ESCALATION (summer 2015) 4 % 1,798

----------
TOTAL NO. H6 46,750

NO. H7 - PROVIDE NEW HIGH EFFICIENCY CONDENSING BOILERS

Remove existing Boiler 1 EA 10,000.00 10,000
New oil fired condensing boiler - 2045 MBH 2 EA 38,000.00 76,000
Boiler room accessories and piping 1 LS 20,000.00 20,000

----------
SUBTOTAL 106,000
GC & OH&P 15 % 15,900

----------
SUBTOTAL 121,900
PERMITS, INSURANCE, FEES 3 % 3,657

----------
SUBTOTAL 125,557
DESIGN CONTINGENCY 15 % 18,834

----------
SUBTOTAL 144,391
ESCALATION (summer 2015) 4 % 5,776

----------
TOTAL NO. H7 150,166

NO. H8 - PROVIDE NEW INLINE SYSTEM PUMPS WITH PREMIUM EFFICIENCY
  MOTORS & VARIABLE FREQUENCY DRIVES

New HW Cir pump 2 EA 5,500.00 11,000
VF Drive 2 EA 1,800.00 3,600

----------
SUBTOTAL 14,600
GC & OH&P 15 % 2,190

----------
SUBTOTAL 16,790
PERMITS, INSURANCE, FEES 3 % 504

----------
SUBTOTAL 17,294
DESIGN CONTINGENCY 15 % 2,594

----------
SUBTOTAL 19,888
ESCALATION (summer 2015) 4 % 796

----------
TOTAL NO. H8 20,683

NO. H9 - PROVIDE NEW INDOOR AIR HANDLING UNITS WITH PREMIUM EFFICIENCY
  EFFICIENCY MOTORS & VARIABLE FREQUENCY DRIVES
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DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
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Replace Indoor air handling unit 57,980 SF 1.50 86,970

----------
SUBTOTAL 86,970
GC & OH&P 15 % 13,046

----------
SUBTOTAL 100,016
PERMITS, INSURANCE, FEES 3 % 3,000

----------
SUBTOTAL 103,016
DESIGN CONTINGENCY 15 % 15,452

----------
SUBTOTAL 118,468
ESCALATION (summer 2015) 4 % 4,739

----------
TOTAL NO. H9 123,207

NO. H10 - PROVIDE NEW DDC SYSTEM INCL. CONTROL VALVES, DIGITAL THERMOSTATS 
  W/FEEDBACK, DAMPER ACTUATORS W/FEEDBACK, FREEZESTAT ALARMS, UNIT
  CONTROLLERS, GRAPHIC SOFTWARE W/TRENDING & WEB ACCESS

New DDC Controls 57,980 SF 3.00 173,940

----------
SUBTOTAL 173,940
GC & OH&P 15 % 26,091

----------
SUBTOTAL 200,031
PERMITS, INSURANCE, FEES 3 % 6,001

----------
SUBTOTAL 206,032
DESIGN CONTINGENCY 15 % 30,905

----------
SUBTOTAL 236,937
ESCALATION (summer 2015) 4 % 9,477

----------
TOTAL NO. H10 246,414

NO. H11 - SERVICE/REPAIR ALL EXISTING EXHAUST FANS

Repair allowance 1 LS 3,000.00 3,000

----------
SUBTOTAL 3,000
GC & OH&P 15 % 450

----------
SUBTOTAL 3,450
PERMITS, INSURANCE, FEES 3 % 104

----------
SUBTOTAL 3,554
DESIGN CONTINGENCY 15 % 533

----------
SUBTOTAL 4,087
ESCALATION (summer 2015) 4 % 163

----------
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=======================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
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TOTAL NO. H11 4,250

NO. H12 - PROVIDE PACKAGED ROOFTOP UNITS FOR AIR CONDITIONED SPACES
  W/DIGITAL SCROLL COMPRESSORS & ECM CONDENSER FAN MOTORS

Add AC System at Admin area 2,200 SF 25.00 55,000

----------
SUBTOTAL 55,000
GC & OH&P 15 % 8,250

----------
SUBTOTAL 63,250
PERMITS, INSURANCE, FEES 3 % 1,898

----------
SUBTOTAL 65,148
DESIGN CONTINGENCY 15 % 9,772

----------
SUBTOTAL 74,920
ESCALATION (summer 2015) 4 % 2,997

----------
TOTAL NO. H12 77,916

ELECTRICAL:

NO. E1 - RE-LABEL MAIN SWITCHBOARD VOLTAGE TO READ 
  CORRECT VOLTAGE

Switch board re-label 1 LS 500.00 500

----------
SUBTOTAL 500
GC & OH&P 15 % 75

----------
SUBTOTAL 575
PERMITS, INSURANCE, FEES 3 % 17

----------
SUBTOTAL 592
DESIGN CONTINGENCY 15 % 89

----------
SUBTOTAL 681
ESCALATION (summer 2015) 4 % 27

----------
TOTAL NO. E1 708

NO. E2 - PROVIDE NEW FIRE ALARM SYS. INCL. VOICE EVACUATION, ADDRESSABLE,
  W/EARLY WARNING SMOKE DETECTION SYS. IN EGRESS PATHS AND ADA/NFPAA 72
  COMPLIANT NOTIFICATION APPLIANCES

Replace Fire Alarm system 57,980 SF 2.00 115,960

----------
SUBTOTAL 115,960
GC & OH&P 15 % 17,394

----------
SUBTOTAL 133,354
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PERMITS, INSURANCE, FEES 3 % 4,001
----------

SUBTOTAL 137,355
DESIGN CONTINGENCY 15 % 20,603

----------
SUBTOTAL 157,958
ESCALATION (summer 2015) 4 % 6,318

----------
TOTAL NO. E2 164,276

NO. E3 - REMOVE EXISTING ROMEX WIRING AND REPLACE WITH MC TYPE
  CABLE (ASSUME 10% OF TOTAL AREA)

Replace Interior Wiring - 10% 57,980 SF 0.25 14,495

----------
SUBTOTAL 14,495
GC & OH&P 15 % 2,174

----------
SUBTOTAL 16,669
PERMITS, INSURANCE, FEES 3 % 500

----------
SUBTOTAL 17,169
DESIGN CONTINGENCY 15 % 2,575

----------
SUBTOTAL 19,745
ESCALATION (summer 2015) 4 % 790

----------
TOTAL NO. E3 20,535

NO. E4 - PROVIDE GFI PROTECTION ON KITCHEN RECEPTACLES WITHIN
  6 FEET OF ANY SINK

Add GFI Outlet 35 EA 275.00 9,625

----------
SUBTOTAL 9,625
GC & OH&P 15 % 1,444

----------
SUBTOTAL 11,069
PERMITS, INSURANCE, FEES 3 % 332

----------
SUBTOTAL 11,401
DESIGN CONTINGENCY 15 % 1,710

----------
SUBTOTAL 13,111
ESCALATION (summer 2015) 4 % 524

----------
TOTAL NO. E4 13,635

NO. E5 - PROVIDE NEW EMERG. SYSTEM W/ (2) TRANSFER SWITCHES, RE-USE
  EXIST. GENERATOR, PROVIDE NEW PANELBOARDS, PROVIDE NEW 2 HR RATED
  EMERGENCY ENCLOSURE

Create Emergency Electrical room 1 LS 25,000.00 25,000
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TRANSFER SWITCHES
 AUTOMATIC TRANSFER SWITCH
  260 AMP 1  EA 5,855.00 5,855          
  400 AMP 1  EA 7,052.00 7,052          

----------
SUBTOTAL 37,907
GC & OH&P 15 % 5,686

----------
SUBTOTAL 43,593
PERMITS, INSURANCE, FEES 3 % 1,308

----------
SUBTOTAL 44,901
DESIGN CONTINGENCY 15 % 6,735

----------
SUBTOTAL 51,636
ESCALATION (summer 2015) 4 % 2,065

----------
TOTAL NO. E5 53,701

NO. E6 - PROVIDE NEW EXTERIOR PLACED EMERGENCY GENERATOR

GENERATORS
 DIESEL
  100 KW 1  EA 41,331.00 41,331        
  REMOTE ANNUNCIATOR 1  EA 1,137.00 1,137          
 SPECIAL ENCLOSURES
  100-200KW 1  EA 17,300.00 17,300        
TRANSFER SWITCHES
 AUTOMATIC TRANSFER SWITCH
  260 AMP 1  EA 5,855.00 5,855          
  400 AMP 1  EA 7,052.00 7,052          

Feeders and Conduit 1 LS 15,000.00 15,000
Exterior pad and sitework 1 LS 20,000.00 20,000

----------
SUBTOTAL 107,675
GC & OH&P 15 % 16,151

----------
SUBTOTAL 123,826
PERMITS, INSURANCE, FEES 3 % 3,715

----------
SUBTOTAL 127,541
DESIGN CONTINGENCY 15 % 19,131

----------
SUBTOTAL 146,672
ESCALATION (summer 2015) 4 % 5,867

----------
TOTAL NO. E6 152,539

NO. E7 - PROVIDE NEW LED EXIT SIGNS & CONNECT TO EMERGENCY
  GENERATOR (WITH CONSTANT-ON CIRCUITRY)

Add led Exist signs 12 EA 600.00 7,200
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----------
SUBTOTAL 7,200
GC & OH&P 15 % 1,080

----------
SUBTOTAL 8,280
PERMITS, INSURANCE, FEES 3 % 248

----------
SUBTOTAL 8,528
DESIGN CONTINGENCY 15 % 1,279

----------
SUBTOTAL 9,808
ESCALATION (summer 2015) 4 % 392

----------
TOTAL NO. E7 10,200

NO. E8 - PROVIDE NEW EXTERIOR BLDG MOUNTED LIGHTING(CONNECTED
  TO EMERGENCY CIRCUITRY) W/PHOTOCELL ON/TIME CLOCK OFF

Exterior MH light with photo cell 4 EA 650.00 2,600
Time clock 4 EA 500.00 2,000

----------
SUBTOTAL 4,600
GC & OH&P 15 % 690

----------
SUBTOTAL 5,290
PERMITS, INSURANCE, FEES 3 % 159

----------
SUBTOTAL 5,449
DESIGN CONTINGENCY 15 % 817

----------
SUBTOTAL 6,266
ESCALATION (summer 2015) 4 % 251

----------
TOTAL NO. E8 6,517

NO. E9 - PROVIDE NEW WIRELESS GPS/LAN BASED MASTER CLOCK
  SYSTEM W/WIRELESS SECONDARY CLOCKS

CLOCK SYSTEM
 ROUGH IN
  CLOCK BACKBOX 40  EA 68.00 2,720          
 INSTALL
  CLOCK 40  EA 251.00 10,040        
  WIRELESS TRANSMITTER - IN MDF RACK 1  EA 3,500.00 3,500          

----------
SUBTOTAL 16,260
GC & OH&P 15 % 2,439

----------
SUBTOTAL 18,699
PERMITS, INSURANCE, FEES 3 % 561

----------
SUBTOTAL 19,260
DESIGN CONTINGENCY 15 % 2,889

----------
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SUBTOTAL 22,149
ESCALATION (summer 2015) 4 % 886

----------
TOTAL NO. E9 23,035

NO. E10 - PROVIDE NEW CAT 6/TEL/DATA CABLING NETWORK WITH
 CONDITIONED MDF ROOM

Tele data wiring 57,980 SF 2.50 144,950

----------
SUBTOTAL 144,950
GC & OH&P 15 % 21,743

----------
SUBTOTAL 166,693
PERMITS, INSURANCE, FEES 3 % 5,001

----------
SUBTOTAL 171,693
DESIGN CONTINGENCY 15 % 25,754

----------
SUBTOTAL 197,447
ESCALATION (summer 2015) 4 % 7,898

----------
TOTAL NO. E10 205,345

NO. E11 - PROVIDE NEW VOIP TELEPHONE SYSTEM

Telephone System 1 LS 35,000.00 35,000

----------
SUBTOTAL 35,000
GC & OH&P 15 % 5,250

----------
SUBTOTAL 40,250
PERMITS, INSURANCE, FEES 3 % 1,208

----------
SUBTOTAL 41,458
DESIGN CONTINGENCY 15 % 6,219

----------
SUBTOTAL 47,676
ESCALATION (summer 2015) 4 % 1,907

----------
TOTAL NO.E11 49,583

NO. E12 - PROVIDE ADDL. ELECTRICAL RECEPTACLES THROUGHOUT BLDG

General Allowance Upgrade 57,980 SF 0.50 28,990

----------
SUBTOTAL 28,990
GC & OH&P 15 % 4,349

----------
SUBTOTAL 33,339
PERMITS, INSURANCE, FEES 3 % 1,000

----------
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SUBTOTAL 34,339
DESIGN CONTINGENCY 15 % 5,151

----------
SUBTOTAL 39,489
ESCALATION (summer 2015) 4 % 1,580

----------
TOTAL NO. E12 41,069

NO. E13 - PROVIDE A NEW POWER DIST. SYSTEM W/NEW SECONDARY SWITCHBOARD 
   IN DEDICATED ELEC. RM (PROVIDE NEW PANELBOARDS IN DEDICATED 
  ELECTRIC RM)

Upgrade Power Distribution system 57,980 SF 1.35 78,273

----------
SUBTOTAL 78,273
GC & OH&P 15 % 11,741

----------
SUBTOTAL 90,014
PERMITS, INSURANCE, FEES 3 % 2,700

----------
SUBTOTAL 92,714
DESIGN CONTINGENCY 15 % 13,907

----------
SUBTOTAL 106,622
ESCALATION (summer 2015) 4 % 4,265

----------
TOTAL NO. E13 110,886

NO. E14 - PROVIDE NEW EXTERIOR LED LIGHTING IN PARKING/ROAD
  AREAS WITH PHOTOCELL ON/TIME CLOCK OFF

Light pole base 10 EA 750.00 7,500
New Parking Lot LED Lighting 10 EA 4,300.00 43,000
Trench and patch lighting 1 LS 10,000.00 10,000

----------
SUBTOTAL 60,500
GC & OH&P 15 % 9,075

----------
SUBTOTAL 69,575
PERMITS, INSURANCE, FEES 3 % 2,087

----------
SUBTOTAL 71,662
DESIGN CONTINGENCY 15 % 10,749

----------
SUBTOTAL 82,412
ESCALATION (summer 2015) 4 % 3,296

----------
TOTAL NO. E14 85,708

NO. E15 - PROVIDE CEILING MOUNTED OCCUPANCY SENSORS IN OFFICES/
  WORK SPACES

  OCCUPANCY SENSOR 32  EA 250.00 8,000          
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  OCCUPANCY SENSOR CEILING MTD 8  EA 266.00 2,128          
  OCC SENSOR POWER PACK 8  EA 194.00 1,552          

----------
SUBTOTAL 11,680
GC & OH&P 15 % 1,752

----------
SUBTOTAL 13,432
PERMITS, INSURANCE, FEES 3 % 403

----------
SUBTOTAL 13,835
DESIGN CONTINGENCY 15 % 2,075

----------
SUBTOTAL 15,910
ESCALATION (summer 2015) 4 % 636

----------
TOTAL NO. E15 16,547

NO. E16 - PROVIDE NEW BLDG. INTERCOM SYSTEM W/BELL SCHEDULING
  CAPABILITIES & TELEPHONE SYSTEM INTERFACE

Entrance intercom w/ camera station 1 LS 6,000.00 6,000

----------
SUBTOTAL 6,000
GC & OH&P 15 % 900

----------
SUBTOTAL 6,900
PERMITS, INSURANCE, FEES 3 % 207

----------
SUBTOTAL 7,107
DESIGN CONTINGENCY 15 % 1,066

----------
SUBTOTAL 8,173
ESCALATION (summer 2015) 4 % 327

----------
TOTAL NO. E16 8,500

NO. E17 - PROVIDE NEW SECURITY SYSTEM WITH CARD ACCESS, CCTV -
  INTEGRATE/MODIFY EXISTING INTRUSION SYSTEM

New Security system 57,980 SF 2.00 115,960

----------
SUBTOTAL 115,960
GC & OH&P 15 % 17,394

----------
SUBTOTAL 133,354
PERMITS, INSURANCE, FEES 3 % 4,001

----------
SUBTOTAL 137,355
DESIGN CONTINGENCY 15 % 20,603

----------
SUBTOTAL 157,958
ESCALATION (summer 2015) 4 % 6,318

----------
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TOTAL NO. E17 164,276

NO. E18 - PROVIDE NEW LIGHTNING PROTECTION SYSTEM

Lighting protection 1 LS 22,000.00 22,000

----------
SUBTOTAL 22,000
GC & OH&P 15 % 3,300

----------
SUBTOTAL 25,300
PERMITS, INSURANCE, FEES 3 % 759

----------
SUBTOTAL 26,059
DESIGN CONTINGENCY 15 % 3,909

----------
SUBTOTAL 29,968
ESCALATION (summer 2015) 4 % 1,199

----------
TOTAL NO. E18 31,167
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PROJECT: Leicester Public Schools   
 Feasibility Assessment    
LOCATION: Leicester, MA
CLIENT: Johnson Roberts Associates, Inc. - Architects
DATE: 11-Sep-14
 
No.: 14072
 

MEMORIAL SCHOOL - SUMMARY

NO. 1 - EXTERIOR WALL DOES NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS $403,858

NO. 2 - EXTERIOR WINDOWS DO NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS.- & HAVE EXCEEDED LIFE EXPECTANCY.
  TYP. ALL WINDOWS $699,208

NO. 3 - ROOFING WAS DONE IN 2005, HAS ABOUT 10 YRS OF USE LEFT -
  ASSUMING ROOF INSULATION MEETS CURRENT ENERGY CODE REQ. $997,330

NO. 4 - INTERIOR DOOR DOES NOT HAVE CODE- REQUIRED
  CLEARANCE $38,958

NO. 5 - LOCKERS ARE NOT ADA COMPLIANT $9,917

NO. 6 - DOOR HARDWARE DOES NOT  COMPLY WITH ADA REQ.  WOOD
  DOORS SHOW DETERIORATION.  WIRE GLASS DOES NOT COMPLY
  WITH CURRENT BUILDING CODE. TYP. $2,267

NO. 7 - RESTROOMS DO NOT COMPLY WITH ADA REQUIREMENTS $102,000

NO. 8 - GUARDRAILS, HANDRAILS, TREADS & RISERS DO NOT COMPLY
  WITH ADA & CURRENT BUILDING CODE REQUIREMENTS TYP $33,167

NO. 9 - BOOK STACK LAYOUT IS NOT ADA COMPLIANT $10,625

NO. 10 - HANDRAILS DO NOT COMPLY WITH ADA AND
  CURRENT BUILDING CODE REQUIREMENTS TYP
  NO ACCESS FOR WHEELCHAIR PROVIDED $57,091

NO. 11 - DRINKING FOUNTAIN DOES NOT COMPLY WITH ADA &
  CURRENT BLDG CODE REQUIREMENTS TYP $0

NO. 12 - SINK & CASEWORK DO NOT COMPLY WITH ADA REQUIREMENTS $40,517

NO. 13 - CEILINGS IN POOR CONDITION-EXCEEDED EXPECTED LIFE $491,240

NO. 14 - CASEWORK IN POOR CONDITION-EXCEEDED EXPECTED LIFE $354,166

NO. 15 - FLOORING DAMAGED, PATCHED IN MULTIPLE PLACES,
  HAS EXCEEDED EXPECTED LIFE $733,193

 “Construction Cost Consultants” 

 175 Derby St., Suite 5, Hingham, MA  02043 

 ptim@amfogarty.com 
 TEL: (781) 749-7272 ŏ FAX: (781) 740-2652 

& Assoc., Inc. 
A.M. Fogarty                    
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NO. 16 - ROOM SIGNAGE IN NONCOMPLIANT THROUGHOUT $32,994

NO.17 - EQUIPMENT IS ORIGINAL TO BUILDING $495,832

NO. 18 - REQUIRED CLEARANCE IS NOT MET AT INSTALLED
  EQUIPMENT $14,167

NO. 19 - NO ADA ACCESS TO STAGE $45,333

NO. 20 - INTERIOR DOOR DOES NOT HAVE CODE-REQUIRED
  CLEARANCE $2,833

NO. 21 - REPAIR/REPOINT EXTERIOR MASONRY $372,775

NO. 22 - EXT. DOORS IN POOR SHAPE, EXCEEDED EXPECTED LIFE $50,745

NO. 23 - THERE IS NO ACCESSIBLE PATH TO PARK $70,125

PLUMBING:

NO. P1 - INSTALL MIXING VALVE ON DOMESTIC HOT WATER HEATER $4,958

NO. P2 - INSTALL HOT WATER HANDLES ON ALL LAVATORIES & SINKS $12,750

NO. P3 - INSTALL INDIVIDUAL MIXING VALVES AT ALL LAVATORIES
  AND SINKS $18,700

NO. P4 - REPLACE DOMESTIC HOT WATER RECIRCULATION SYSTEM $10,625

NO. P5 - CLEAN OUT BOILER ROOM FLOOR DRAIN $708

NO. P6 - PROVIDE NEW UNDERSLAB DRAINAGE SYSTEM (WITH SUMP,
  DUPLEX PUMPS, & VENTED COVER) IN BOILER ROOM $23,162

NO. P7 - REPLACE ALL EXISTING PLUMBING FIXTURES (TOILET RM, KITCHEN,
  CLASSROOMS) WITH CODE COMPLIANT FIXTURES $207,328

NO. P8 - PROVIDE NEW HC COMPLIANT DRINKING FOUNTAINS $11,900

NO. P9 - INSULATE PIPING AT WATER SERVICE ENTRANCE AND AT
  THE HOT WATER HEATER $2,833

NO. P-10 - REMOVE PROTECTIVE SCREENS FROM TOP OF VENT STACKS $1,062

FIRE PROTECTION:

NO. FP1 - INSTALL FIRE SUPPRESSION SYSTEM AT KITCHEN HOOD $7,792

NO. FP2 - INSTALL CODE COMPLIANT FIRE PROTECTION SYSTEM $464,086

HVAC:

NO. H1 - SERVICE/REPAIR ALL UNIT VENTILATORS $55,250

NO. H2 - INSULATE HOT WATER EXPANSION TANK $1,417

NO. H3 - REPLACE HOT WATER PIPING INSULATION $7,083

NO. H4 - SERVICE/REPAIR ALL EXISTING EXHAUST FANS $4,250

NO. H5 - REPAIR/REPLACE CAST IRON SECTION IN EXISTING BOILER $35,417
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NO. H6 - REPLACE ALL UNIT VENTILATORS $220,999

NO. H7 - PROVIDE VENTILATION TO ALL INT. OFFICE/ADMIN. SPACES $46,750

NO. H8 - PROVIDE NEW HIGH EFFICIENCY CONDENSING BOILERS $195,499

NO. H9 - PROVIDE NEW INLINE SYSTEM PUMPS WITH PREMIUM EFFICIENCY
  MOTORS & VARIABLE FREQUENCY DRIVES $20,683

NO. H10 - PROVIDE NEW INDOOR AIR HANDLING UNITS WITH PREMIUM 
  EFFICIENCY MOTORS & VARIABLE FREQUENCY DRIVES $109,979

NO. H11 - PROVIDE NEW DDC SYSTEM INCL. CONTROL VALVES, DIGITAL THERMOSTATS 
  W/FEEDBACK, DAMPER ACTUATORS W/FEEDBACK, FREEZESTAT ALARMS, UNIT
  CONTROLLERS, GRAPHIC SOFTWARE W/TRENDING & WEB ACCESS $219,958

NO. H12 - SERVICE/REPAIR ALL EXISTING EXHAUST FANS $4,250

NO. H13 - PROVIDE PACKAGED ROOFTOP UNITS FOR AIR CONDITIONED SPACES
  W/DIGITAL SCROLL COMPRESSORS & ECM CONDENSER FAN MOTORS $77,916

ELECTRICAL:

NO. E1 - PROVIDE NEW EMERG. SYSTEM WITH (2) TRANSFER SWITCHES, NEW
  GENERATOR, PANELS FOR EMERG. LIGHTS & NEW EXIT SIGN $152,539

NO. E2 - PROVIDE NEW FIRE ALARM SYSTEM INCL. VOICE EVACUATION, 
  ADDRESSABLE, WITH EARLY WARNING SMOKE DETECTION SYSTEM IN EGRESS
  PATHS & ADA/MFPAA7 COMPLIANT NOTIFICATION APPLIANCES $146,639

NO. E3 - REPLACE EXISTING LIGHTS IN EXTERIOR CANOPY WITH
  NEW LED FIXTURES $5,029

NO. E4 - PROVIDE GFI PROTECTION TO KITCHEN/SERVERY & BOILER
  ROOM RECEPTACLES $13,635

NO. E5 - PROVIDE ADDL. ELECTRICAL RECEPTACLES THROUGHOUT BLDG $54,990

NO. E6 - PROVIDE COMPUTER GRADE PANELBOARDS & RECONNECT
  EXISTING CIRCUITRY $7,792

NO. E7 - PROVIDE OCCUPANCY SENSORS THROUGHOUT BLDG $53,663

NO. E8 - PROVIDE NEW EXTERIOR BLDG. MOUNTED LIGHTING (CONNECTED TO
  EMERGENCY CIRCUITRY) W/PHOTOCELL ON/TIME CLOCK OFF $6,517

NO. E9 - PROVIDE NEW WIRELESS GPS/LAN BASED MASTER CLOCK
  SYSTEM WITH WIRELESS SECONDARY CLOCKS $23,035

NO. E10 - PROVIDE NEW CAT 6 TEL/DATA CABLING NETWORK W/CONDITIONED
  MDF ROOM $183,298

NO. E11 - PROVIDE NEW VOIP TELEPHONE SYSTEM $49,583

NO. E12 - PROVIDE A NEW POWER DISTRIBUTION SYSTEM WITH NEW SECONDARY
  SWITCHBOARD IN DEDICATED ELECTRIC RM (PROVIDE NEW PANELBOARDS
  IN DEDICATED ELECTRIC ROOMS) $98,981

NO. E13 - PROVIDE NEW EXTERIOR LED LIGHTNING IN PARKING/ROAD AREAS
  W/PHOTOCELL ON/TIME CLOCK OFF $85,708

NO. E14 - PROVIDE NEW BUILDING INTERCOM SYSTEM WITH BELL SCHEDULING
  CAPABILITIES & TELEPHONE SYSTEM INTERFACE $8,500
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NO. E15 -  PROVIDE NEW SECURITY SYSTEM WITH CARD ACCESS, CCTV -
  INTEGRATE/MODIFY EXISTING INTRUSION SYSTEM $146,639

NO. E16 - PROVIDE NEW LIGHTNING PROTECTION SYSTEM $31,167
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NO. 1 - EXTERIOR WALL DOES NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS

Provide 2" Rigid Insulation and 5/8" Gyp finish 21,929 SF 13.00 285,077

----------
SUBTOTAL 285,077
GC & OH&P 15 % 42,762

----------
SUBTOTAL 327,839
PERMITS, INSURANCE, FEES 3 % 9,835

----------
SUBTOTAL 337,674
DESIGN CONTINGENCY 15 % 50,651

----------
SUBTOTAL 388,325
ESCALATION (summer 2015) 4 % 15,533

----------
TOTAL NO. 1 403,858

NO. 2 - EXTERIOR WINDOWS DO NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS.- & HAVE EXCEEDED LIFE EXPECTANCY.
  TYP. ALL WINDOWS

Remove Existing Windows 5,484 SF 5.00 27,420
New Aluminum window system 5,484 SF 85.00 466,140
*assumes windows 20% of exterior

----------
SUBTOTAL 493,560
GC & OH&P 15 % 74,034

----------
SUBTOTAL 567,594
PERMITS, INSURANCE, FEES 3 % 17,028

----------
SUBTOTAL 584,622
DESIGN CONTINGENCY 15 % 87,693

----------
SUBTOTAL 672,315
ESCALATION (summer 2015) 4 % 26,893

----------
TOTAL NO. 2 699,208

NO. 3 - ROOFING WAS DONE IN 2005, HAS ABOUT 10 YRS OF USE LEFT -
  ASSUMING ROOF INSULATION MEETS CURRENT ENERGY CODE REQ.

Replace membrane roof and insulation 32,000 SF 22.00 704,000

----------
SUBTOTAL 704,000
GC & OH&P 15 % 105,600

----------
SUBTOTAL 809,600
PERMITS, INSURANCE, FEES 3 % 24,288

----------
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SUBTOTAL 833,888
DESIGN CONTINGENCY 15 % 125,083

----------
SUBTOTAL 958,971
ESCALATION (summer 2015) 4 % 38,359

----------
TOTAL NO. 3 997,330

NO. 4 - INTERIOR DOOR DOES NOT HAVE CODE- REQUIRED
  CLEARANCE

Add power actuated openers 11 EA 2,500.00 27,500

----------
SUBTOTAL 27,500
GC & OH&P 15 % 4,125

----------
SUBTOTAL 31,625
PERMITS, INSURANCE, FEES 3 % 949

----------
SUBTOTAL 32,574
DESIGN CONTINGENCY 15 % 4,886

----------
SUBTOTAL 37,460
ESCALATION (summer 2015) 4 % 1,498

----------
TOTAL NO. 4 38,958

NO. 5 - LOCKERS ARE NOT ADA COMPLIANT

Replace 20 Corridor lockers 20 EA 350.00 7,000

----------
SUBTOTAL 7,000
GC & OH&P 15 % 1,050

----------
SUBTOTAL 8,050
PERMITS, INSURANCE, FEES 3 % 242

----------
SUBTOTAL 8,292
DESIGN CONTINGENCY 15 % 1,244

----------
SUBTOTAL 9,535
ESCALATION (summer 2015) 4 % 381

----------
TOTAL NO. 5 9,917

NO. 6 - DOOR HARDWARE DOES NOT  COMPLY WITH ADA REQ.  WOOD
  DOORS SHOW DETERIORATION.  WIRE GLASS DOES NOT COMPLY
  WITH CURRENT BUILDING CODE. TYP.

Remove Door 1 EA 100.00 100
New Interior Door frame and Hardware 1 EA 1,500.00 1,500

----------
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SUBTOTAL 1,600
GC & OH&P 15 % 240

----------
SUBTOTAL 1,840
PERMITS, INSURANCE, FEES 3 % 55

----------
SUBTOTAL 1,895
DESIGN CONTINGENCY 15 % 284

----------
SUBTOTAL 2,179
ESCALATION (summer 2015) 4 % 87

----------
TOTAL NO. 6 2,267

NO. 7 - RESTROOMS DO NOT COMPLY WITH ADA REQUIREMENTS

Upgrade single user bathroom 4 EA 8,000.00 32,000
Upgrade gang bathrooms 2 EA 20,000.00 40,000

----------
SUBTOTAL 72,000
GC & OH&P 15 % 10,800

----------
SUBTOTAL 82,800
PERMITS, INSURANCE, FEES 3 % 2,484

----------
SUBTOTAL 85,284
DESIGN CONTINGENCY 15 % 12,793

----------
SUBTOTAL 98,077
ESCALATION (summer 2015) 4 % 3,923

----------
TOTAL NO. 7 102,000

NO. 8 - GUARDRAILS, HANDRAILS, TREADS & RISERS DO NOT COMPLY
  WITH ADA & CURRENT BUILDING CODE REQUIREMENTS TYP

Upgrade stair railings 3 FLTS 5,500.00 16,500
Infill tread nosing 216 LF 32.00 6,912

----------
SUBTOTAL 23,412
GC & OH&P 15 % 3,512

----------
SUBTOTAL 26,924
PERMITS, INSURANCE, FEES 3 % 808

----------
SUBTOTAL 27,732
DESIGN CONTINGENCY 15 % 4,160

----------
SUBTOTAL 31,891
ESCALATION (summer 2015) 4 % 1,276

----------
TOTAL NO. 8 33,167
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NO. 9 - BOOK STACK LAYOUT IS NOT ADA COMPLIANT

Allowance for rework of stacks 1 LS 7,500.00 7,500

----------
SUBTOTAL 7,500
GC & OH&P 15 % 1,125

----------
SUBTOTAL 8,625
PERMITS, INSURANCE, FEES 3 % 259

----------
SUBTOTAL 8,884
DESIGN CONTINGENCY 15 % 1,333

----------
SUBTOTAL 10,216
ESCALATION (summer 2015) 4 % 409

----------
TOTAL NO. 9 10,625

NO. 10 - HANDRAILS DO NOT COMPLY WITH ADA AND
  CURRENT BUILDING CODE REQUIREMENTS TYP
  NO ACCESS FOR WHEELCHAIR PROVIDED

Remove stair railing 20 LF 15.00 300
New Stair railing 20 LF 250.00 5,000
New Concrete ramp with railings 1 LS 35,000.00 35,000

----------
SUBTOTAL 40,300
GC & OH&P 15 % 6,045

----------
SUBTOTAL 46,345
PERMITS, INSURANCE, FEES 3 % 1,390

----------
SUBTOTAL 47,735
DESIGN CONTINGENCY 15 % 7,160

----------
SUBTOTAL 54,896
ESCALATION (summer 2015) 4 % 2,196

----------
TOTAL NO. 10 57,091

NO. 11 - DRINKING FOUNTAIN DOES NOT COMPLY WITH ADA &
  CURRENT BLDG CODE REQUIREMENTS TYP

Add Bi level dinking fountain carried w/ plumbing
----------

SUBTOTAL 0
GC & OH&P 15 % 0

----------
SUBTOTAL 0
PERMITS, INSURANCE, FEES 3 % 0

----------
SUBTOTAL 0
DESIGN CONTINGENCY 15 % 0

----------
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SUBTOTAL 0
ESCALATION (summer 2015) 4 % 0

----------
TOTAL NO. 11 0

NO. 12 - SINK & CASEWORK DO NOT COMPLY WITH ADA REQUIREMENTS

Replace classroom sink w/ compliant fixture 13 EA 2,200.00 28,600

----------
SUBTOTAL 28,600
GC & OH&P 15 % 4,290

----------
SUBTOTAL 32,890
PERMITS, INSURANCE, FEES 3 % 987

----------
SUBTOTAL 33,877
DESIGN CONTINGENCY 15 % 5,082

----------
SUBTOTAL 38,958
ESCALATION (summer 2015) 4 % 1,558

----------
TOTAL NO. 12 40,517

NO. 13 - CEILINGS IN POOR CONDITION-EXCEEDED EXPECTED LIFE

Remove existing ceiling 51,755 SF 0.85 43,992
New 2x2 ACT throughout 51,755 SF 4.85 251,012
Rework MEP 51,755 SF 1.00 51,755

----------
SUBTOTAL 346,759
GC & OH&P 15 % 52,014

----------
SUBTOTAL 398,772
PERMITS, INSURANCE, FEES 3 % 11,963

----------
SUBTOTAL 410,735
DESIGN CONTINGENCY 15 % 61,610

----------
SUBTOTAL 472,346
ESCALATION (summer 2015) 4 % 18,894

----------
TOTAL NO. 13 491,240

NO. 14 - CASEWORK IN POOR CONDITION-EXCEEDED EXPECTED LIFE

Replace classroom casework 25 RMS 10,000.00 250,000

----------
SUBTOTAL 250,000
GC & OH&P 15 % 37,500

----------
SUBTOTAL 287,500
PERMITS, INSURANCE, FEES 3 % 8,625
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----------
SUBTOTAL 296,125
DESIGN CONTINGENCY 15 % 44,419

----------
SUBTOTAL 340,544
ESCALATION (summer 2015) 4 % 13,622

----------
TOTAL NO. 14 354,166

NO. 15 - FLOORING DAMAGED, PATCHED IN MULTIPLE PLACES,
  HAS EXCEEDED EXPECTED LIFE

Remove Existing Flooring 51,755 SF 1.00 51,755
Replace Interior Flooring 51,755 SF 9.00 465,795

----------
SUBTOTAL 517,550
GC & OH&P 15 % 77,633

----------
SUBTOTAL 595,183
PERMITS, INSURANCE, FEES 3 % 17,855

----------
SUBTOTAL 613,038
DESIGN CONTINGENCY 15 % 91,956

----------
SUBTOTAL 704,994
ESCALATION (summer 2015) 4 % 28,200

----------
TOTAL NO. 15 733,193

NO. 16 - ROOM SIGNAGE IN NONCOMPLIANT THROUGHOUT

Replace Interior Signage 51,755 SF 0.45 23,290

----------
SUBTOTAL 23,290
GC & OH&P 15 % 3,493

----------
SUBTOTAL 26,783
PERMITS, INSURANCE, FEES 3 % 803

----------
SUBTOTAL 27,587
DESIGN CONTINGENCY 15 % 4,138

----------
SUBTOTAL 31,725
ESCALATION (summer 2015) 4 % 1,269

----------
TOTAL NO. 16 32,994

NO.17 - EQUIPMENT IS ORIGINAL TO BUILDING 

Remove kitchen equipment 1 LS 25,000.00 25,000
New Kitchen Equipment 1 LS 300,000.00 300,000
Misc. Kitchen repairs 1 LS 25,000.00 25,000
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----------
SUBTOTAL 350,000
GC & OH&P 15 % 52,500

----------
SUBTOTAL 402,500
PERMITS, INSURANCE, FEES 3 % 12,075

----------
SUBTOTAL 414,575
DESIGN CONTINGENCY 15 % 62,186

----------
SUBTOTAL 476,761
ESCALATION (summer 2015) 4 % 19,070

----------
TOTAL NO. 17 495,832

NO. 18 - REQUIRED CLEARANCE IS NOT MET AT INSTALLED
  EQUIPMENT

ALLOWANCE ONLY - NO INFORMATION 1 LS 10,000.00 10,000

----------
SUBTOTAL 10,000
GC & OH&P 15 % 1,500

----------
SUBTOTAL 11,500
PERMITS, INSURANCE, FEES 3 % 345

----------
SUBTOTAL 11,845
DESIGN CONTINGENCY 15 % 1,777

----------
SUBTOTAL 13,622
ESCALATION (summer 2015) 4 % 545

----------
TOTAL NO. 18 14,167

NO. 19 - NO ADA ACCESS TO STAGE

New Chair lift to stage 1 LS 32,000.00 32,000

----------
SUBTOTAL 32,000
GC & OH&P 15 % 4,800

----------
SUBTOTAL 36,800
PERMITS, INSURANCE, FEES 3 % 1,104

----------
SUBTOTAL 37,904
DESIGN CONTINGENCY 15 % 5,686

----------
SUBTOTAL 43,590
ESCALATION (summer 2015) 4 % 1,744

----------
TOTAL NO. 19 45,333

NO. 20 - INTERIOR DOOR DOES NOT HAVE CODE-REQUIRED
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  CLEARANCE

Reverse door swing 4 EA 500.00 2,000

----------
SUBTOTAL 2,000
GC & OH&P 15 % 300

----------
SUBTOTAL 2,300
PERMITS, INSURANCE, FEES 3 % 69

----------
SUBTOTAL 2,369
DESIGN CONTINGENCY 15 % 355

----------
SUBTOTAL 2,724
ESCALATION (summer 2015) 4 % 109

----------
TOTAL NO. 20 2,833

NO. 21 - REPAIR/REPOINT EXTERIOR MASONRY

Cut and Point 50% brick veneer 10,964 SF 24.00 263,136

----------
SUBTOTAL 263,136
GC & OH&P 15 % 39,470

----------
SUBTOTAL 302,606
PERMITS, INSURANCE, FEES 3 % 9,078

----------
SUBTOTAL 311,685
DESIGN CONTINGENCY 15 % 46,753

----------
SUBTOTAL 358,437
ESCALATION (summer 2015) 4 % 14,337

----------
TOTAL NO. 21 372,775

NO. 22 - EXT. DOORS IN POOR SHAPE, EXCEEDED EXPECTED LIFE

Remove Double door 3 EA 225.00 675
Remove single door 3 EA 115.00 345
New Alum Door - Dbl 3 EA 8,100.00 24,300
New Alum Door - Sgl 2 EA 4,000.00 8,000
New HM Door - sgl 1 EA 2,500.00 2,500

----------
SUBTOTAL 35,820
GC & OH&P 15 % 5,373

----------
SUBTOTAL 41,193
PERMITS, INSURANCE, FEES 3 % 1,236

----------
SUBTOTAL 42,429
DESIGN CONTINGENCY 15 % 6,364

----------
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SUBTOTAL 48,793
ESCALATION (summer 2015) 4 % 1,952

----------
TOTAL NO. 22 50,745

NO. 23 - THERE IS NO ACCESSIBLE PATH TO PARK

Site Ramp 1 LS 30,000.00 30,000
New Walkway to Athletic field 300 LF 65.00 19,500

----------
SUBTOTAL 49,500
GC & OH&P 15 % 7,425

----------
SUBTOTAL 56,925
PERMITS, INSURANCE, FEES 3 % 1,708

----------
SUBTOTAL 58,633
DESIGN CONTINGENCY 15 % 8,795

----------
SUBTOTAL 67,428
ESCALATION (summer 2015) 4 % 2,697

----------
TOTAL NO. 23 70,125

PLUMBING:

NO. P1 - INSTALL MIXING VALVE ON DOMESTIC HOT WATER HEATER

Add mixing valve 1 LS 3,500.00 3,500

----------
SUBTOTAL 3,500
GC & OH&P 15 % 525

----------
SUBTOTAL 4,025
PERMITS, INSURANCE, FEES 3 % 121

----------
SUBTOTAL 4,146
DESIGN CONTINGENCY 15 % 622

----------
SUBTOTAL 4,768
ESCALATION (summer 2015) 4 % 191

----------
TOTAL NO. P1 4,958

NO. P2 - INSTALL HOT WATER HANDLES ON ALL LAVATORIES & SINKS

Replace Faucet sets 24 EA 375.00 9,000

----------
SUBTOTAL 9,000
GC & OH&P 15 % 1,350

----------
SUBTOTAL 10,350
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PERMITS, INSURANCE, FEES 3 % 311
----------

SUBTOTAL 10,661
DESIGN CONTINGENCY 15 % 1,599

----------
SUBTOTAL 12,260
ESCALATION (summer 2015) 4 % 490

----------
TOTAL NO. P2 12,750

NO. P3 - INSTALL INDIVIDUAL MIXING VALVES AT ALL LAVATORIES
  AND SINKS

New mixing valve at point of use 24 EA 550.00 13,200

----------
SUBTOTAL 13,200
GC & OH&P 15 % 1,980

----------
SUBTOTAL 15,180
PERMITS, INSURANCE, FEES 3 % 455

----------
SUBTOTAL 15,635
DESIGN CONTINGENCY 15 % 2,345

----------
SUBTOTAL 17,981
ESCALATION (summer 2015) 4 % 719

----------
TOTAL NO. P3 18,700

NO. P4 - REPLACE DOMESTIC HOT WATER RECIRCULATION SYSTEM

Water heater circ pump and accessories 1 LS 7,500.00 7,500

----------
SUBTOTAL 7,500
GC & OH&P 15 % 1,125

----------
SUBTOTAL 8,625
PERMITS, INSURANCE, FEES 3 % 259

----------
SUBTOTAL 8,884
DESIGN CONTINGENCY 15 % 1,333

----------
SUBTOTAL 10,216
ESCALATION (summer 2015) 4 % 409

----------
TOTAL NO. P4 10,625

NO. P5 - CLEAN OUT BOILER ROOM FLOOR DRAIN

Clean out drain 1 LS 500.00 500

----------
SUBTOTAL 500



 Prepared by: A. M. Fogarty & Associates, Inc. 
LEICESTER PUBLIC SCHOOLS 9-14  Page 59

Leicester Public Schools - Memorial School 9/11/2014
=====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=====================================================================================

GC & OH&P 15 % 75
----------

SUBTOTAL 575
PERMITS, INSURANCE, FEES 3 % 17

----------
SUBTOTAL 592
DESIGN CONTINGENCY 15 % 89

----------
SUBTOTAL 681
ESCALATION (summer 2015) 4 % 27

----------
TOTAL NO. P5 708

NO. P6 - PROVIDE NEW UNDERSLAB DRAINAGE SYSTEM (WITH SUMP,
  DUPLEX PUMPS, & VENTED COVER) IN BOILER ROOM

Remove slab as necessary 200 SF 10.00 2,000
New Sump pump and pit 1 EA 7,500.00 7,500
Underslab drain 50 LF 65.00 3,250
Patch slab 200 SF 15.00 3,000
Electrical connection 1 LS 600.00 600

----------
SUBTOTAL 16,350
GC & OH&P 15 % 2,453

----------
SUBTOTAL 18,803
PERMITS, INSURANCE, FEES 3 % 564

----------
SUBTOTAL 19,367
DESIGN CONTINGENCY 15 % 2,905

----------
SUBTOTAL 22,272
ESCALATION (summer 2015) 4 % 891

----------
TOTAL NO. P6 23,162

NO. P7 - REPLACE ALL EXISTING PLUMBING FIXTURES (TOILET RM, KITCHEN,
  CLASSROOMS) WITH CODE COMPLIANT FIXTURES

Remove Fixture 70 EA 85.00 5,950
Replace Toilets 24 EA 2,400.00 57,600
Replace Lav 24 EA 1,800.00 43,200
Classroom fixtures 22 EA 1,800.00 39,600

----------
SUBTOTAL 146,350
GC & OH&P 15 % 21,953

----------
SUBTOTAL 168,303
PERMITS, INSURANCE, FEES 3 % 5,049

----------
SUBTOTAL 173,352
DESIGN CONTINGENCY 15 % 26,003

----------
SUBTOTAL 199,354
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ESCALATION (summer 2015) 4 % 7,974
----------

TOTAL NO. P7 207,328

NO. P8 - PROVIDE NEW HC COMPLIANT DRINKING FOUNTAINS

Add Bi level dinking fountain 2 LOC 4,200.00 8,400

----------
SUBTOTAL 8,400
GC & OH&P 15 % 1,260

----------
SUBTOTAL 9,660
PERMITS, INSURANCE, FEES 3 % 290

----------
SUBTOTAL 9,950
DESIGN CONTINGENCY 15 % 1,492

----------
SUBTOTAL 11,442
ESCALATION (summer 2015) 4 % 458

----------
TOTAL NO. P8 11,900

NO. P9 - INSULATE PIPING AT WATER SERVICE ENTRANCE AND AT
  THE HOT WATER HEATER

Pipe and tank insulation 1 LS 2,000.00 2,000

----------
SUBTOTAL 2,000
GC & OH&P 15 % 300

----------
SUBTOTAL 2,300
PERMITS, INSURANCE, FEES 3 % 69

----------
SUBTOTAL 2,369
DESIGN CONTINGENCY 15 % 355

----------
SUBTOTAL 2,724
ESCALATION (summer 2015) 4 % 109

----------
TOTAL NO. P9 2,833

NO. P-10 - REMOVE PROTECTIVE SCREENS FROM TOP OF VENT STACKS

Remove screen and repair 1 LS 750.00 750

----------
SUBTOTAL 750
GC & OH&P 15 % 113

----------
SUBTOTAL 863
PERMITS, INSURANCE, FEES 3 % 26

----------
SUBTOTAL 888
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DESIGN CONTINGENCY 15 % 133
----------

SUBTOTAL 1,022
ESCALATION (summer 2015) 4 % 41

----------
TOTAL NO. P10 1,062

FIRE PROTECTION:

NO. FP1 - INSTALL FIRE SUPPRESSION SYSTEM AT KITCHEN HOOD

Ansul fire suppression system 1 LS 5,500.00 5,500

----------
SUBTOTAL 5,500
GC & OH&P 15 % 825

----------
SUBTOTAL 6,325
PERMITS, INSURANCE, FEES 3 % 190

----------
SUBTOTAL 6,515
DESIGN CONTINGENCY 15 % 977

----------
SUBTOTAL 7,492
ESCALATION (summer 2015) 4 % 300

----------
TOTAL NO. FP1 7,792

NO. FP2 - INSTALL CODE COMPLIANT FIRE PROTECTION SYSTEM

Sprinkler site service 1 LS 30,000.00 30,000
New NFP 13 Sprinkler system 51,755 SF 4.75 245,836
Cut and Patch interior 51,755 SF 1.00 51,755

----------
SUBTOTAL 327,591
GC & OH&P 15 % 49,139

----------
SUBTOTAL 376,730
PERMITS, INSURANCE, FEES 3 % 11,302

----------
SUBTOTAL 388,032
DESIGN CONTINGENCY 15 % 58,205

----------
SUBTOTAL 446,237
ESCALATION (summer 2015) 4 % 17,849

----------
TOTAL NO. FP2 464,086

HVAC:

NO. H1 - SERVICE/REPAIR ALL UNIT VENTILATORS

Repair UV 26 EA 1,500.00 39,000
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----------
SUBTOTAL 39,000
GC & OH&P 15 % 5,850

----------
SUBTOTAL 44,850
PERMITS, INSURANCE, FEES 3 % 1,346

----------
SUBTOTAL 46,196
DESIGN CONTINGENCY 15 % 6,929

----------
SUBTOTAL 53,125
ESCALATION (summer 2015) 4 % 2,125

----------
TOTAL NO. H1 55,250

NO. H2 - INSULATE HOT WATER EXPANSION TANK

Insulate tank 1 EA 1,000.00 1,000

----------
SUBTOTAL 1,000
GC & OH&P 15 % 150

----------
SUBTOTAL 1,150
PERMITS, INSURANCE, FEES 3 % 35

----------
SUBTOTAL 1,185
DESIGN CONTINGENCY 15 % 178

----------
SUBTOTAL 1,362
ESCALATION (summer 2015) 4 % 54

----------
TOTAL NO. H2 1,417

NO. H3 - REPLACE HOT WATER PIPING INSULATION

Insulate water piping where accessible 1 LS 5,000.00 5,000

----------
SUBTOTAL 5,000
GC & OH&P 15 % 750

----------
SUBTOTAL 5,750
PERMITS, INSURANCE, FEES 3 % 173

----------
SUBTOTAL 5,923
DESIGN CONTINGENCY 15 % 888

----------
SUBTOTAL 6,811
ESCALATION (summer 2015) 4 % 272

----------
TOTAL NO. H3 7,083

NO. H4 - SERVICE/REPAIR ALL EXISTING EXHAUST FANS
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Repair Allowance Only 5 EA 600.00 3,000

----------
SUBTOTAL 3,000
GC & OH&P 15 % 450

----------
SUBTOTAL 3,450
PERMITS, INSURANCE, FEES 3 % 104

----------
SUBTOTAL 3,554
DESIGN CONTINGENCY 15 % 533

----------
SUBTOTAL 4,087
ESCALATION (summer 2015) 4 % 163

----------
TOTAL NO. H4 4,250

NO. H5 - REPAIR/REPLACE CAST IRON SECTION IN EXISTING BOILER

Boiler Repair Allowance 1 LS 25,000.00 25,000

----------
SUBTOTAL 25,000
GC & OH&P 15 % 3,750

----------
SUBTOTAL 28,750
PERMITS, INSURANCE, FEES 3 % 863

----------
SUBTOTAL 29,613
DESIGN CONTINGENCY 15 % 4,442

----------
SUBTOTAL 34,054
ESCALATION (summer 2015) 4 % 1,362

----------
TOTAL NO. H5 35,417

NO. H6 - REPLACE ALL UNIT VENTILATORS

Replace UV in kind 26 EA 6,000.00 156,000

----------
SUBTOTAL 156,000
GC & OH&P 15 % 23,400

----------
SUBTOTAL 179,400
PERMITS, INSURANCE, FEES 3 % 5,382

----------
SUBTOTAL 184,782
DESIGN CONTINGENCY 15 % 27,717

----------
SUBTOTAL 212,499
ESCALATION (summer 2015) 4 % 8,500

----------
TOTAL NO. H6 220,999
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NO. H7 - PROVIDE VENTILATION TO ALL INT. OFFICE/ADMIN. SPACES

New Ducted Ventilation system 2,200 SF 15.00 33,000

----------
SUBTOTAL 33,000
GC & OH&P 15 % 4,950

----------
SUBTOTAL 37,950
PERMITS, INSURANCE, FEES 3 % 1,139

----------
SUBTOTAL 39,089
DESIGN CONTINGENCY 15 % 5,863

----------
SUBTOTAL 44,952
ESCALATION (summer 2015) 4 % 1,798

----------
TOTAL NO. H7 46,750

NO. H8 - PROVIDE NEW HIGH EFFICIENCY CONDENSING BOILERS

Remove existing Boiler 1 EA 12,000.00 12,000
New oil fired condensing boiler - 1110 MBH 4 EA 26,000.00 104,000
Boiler room accessories and piping 1 LS 22,000.00 22,000

----------
SUBTOTAL 138,000
GC & OH&P 15 % 20,700

----------
SUBTOTAL 158,700
PERMITS, INSURANCE, FEES 3 % 4,761

----------
SUBTOTAL 163,461
DESIGN CONTINGENCY 15 % 24,519

----------
SUBTOTAL 187,980
ESCALATION (summer 2015) 4 % 7,519

----------
TOTAL NO. H8 195,499

NO. H9 - PROVIDE NEW INLINE SYSTEM PUMPS WITH PREMIUM EFFICIENCY
  MOTORS & VARIABLE FREQUENCY DRIVES

New HW Cir pump 2 EA 5,500.00 11,000
VF Drive 2 EA 1,800.00 3,600

----------
SUBTOTAL 14,600
GC & OH&P 15 % 2,190

----------
SUBTOTAL 16,790
PERMITS, INSURANCE, FEES 3 % 504

----------
SUBTOTAL 17,294
DESIGN CONTINGENCY 15 % 2,594

----------
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SUBTOTAL 19,888
ESCALATION (summer 2015) 4 % 796

----------
TOTAL NO. H9 20,683

NO. H10 - PROVIDE NEW INDOOR AIR HANDLING UNITS WITH PREMIUM 
  EFFICIENCY MOTORS & VARIABLE FREQUENCY DRIVES

Replace Indoor air handling unit 51,755 SF 1.50 77,633

----------
SUBTOTAL 77,633
GC & OH&P 15 % 11,645

----------
SUBTOTAL 89,277
PERMITS, INSURANCE, FEES 3 % 2,678

----------
SUBTOTAL 91,956
DESIGN CONTINGENCY 15 % 13,793

----------
SUBTOTAL 105,749
ESCALATION (summer 2015) 4 % 4,230

----------
TOTAL NO. H10 109,979

NO. H11 - PROVIDE NEW DDC SYSTEM INCL. CONTROL VALVES, DIGITAL THERMOSTATS 
  W/FEEDBACK, DAMPER ACTUATORS W/FEEDBACK, FREEZESTAT ALARMS, UNIT
  CONTROLLERS, GRAPHIC SOFTWARE W/TRENDING & WEB ACCESS

New DDC Controls 51,755 SF 3.00 155,265

----------
SUBTOTAL 155,265
GC & OH&P 15 % 23,290

----------
SUBTOTAL 178,555
PERMITS, INSURANCE, FEES 3 % 5,357

----------
SUBTOTAL 183,911
DESIGN CONTINGENCY 15 % 27,587

----------
SUBTOTAL 211,498
ESCALATION (summer 2015) 4 % 8,460

----------
TOTAL NO. H11 219,958

NO. H12 - SERVICE/REPAIR ALL EXISTING EXHAUST FANS

Repair Allowance Only 5 EA 600.00 3,000

----------
SUBTOTAL 3,000
GC & OH&P 15 % 450

----------
SUBTOTAL 3,450
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PERMITS, INSURANCE, FEES 3 % 104
----------

SUBTOTAL 3,554
DESIGN CONTINGENCY 15 % 533

----------
SUBTOTAL 4,087
ESCALATION (summer 2015) 4 % 163

----------
TOTAL NO. H12 4,250

NO. H13 - PROVIDE PACKAGED ROOFTOP UNITS FOR AIR CONDITIONED SPACES
  W/DIGITAL SCROLL COMPRESSORS & ECM CONDENSER FAN MOTORS

Add AC System at Admin area 2,200 SF 25.00 55,000

----------
SUBTOTAL 55,000
GC & OH&P 15 % 8,250

----------
SUBTOTAL 63,250
PERMITS, INSURANCE, FEES 3 % 1,898

----------
SUBTOTAL 65,148
DESIGN CONTINGENCY 15 % 9,772

----------
SUBTOTAL 74,920
ESCALATION (summer 2015) 4 % 2,997

----------
TOTAL NO. H13 77,916

ELECTRICAL:

NO. E1 - PROVIDE NEW EMERG. SYSTEM WITH (2) TRANSFER SWITCHES, NEW
  GENERATOR, PANELS FOR EMERG. LIGHTS & NEW EXIT SIGN

GENERATORS
 DIESEL
  100 KW 1  EA 41,331.00 41,331        
  REMOTE ANNUNCIATOR 1  EA 1,137.00 1,137          
 SPECIAL ENCLOSURES
  100-200KW 1  EA 17,300.00 17,300        
TRANSFER SWITCHES
 AUTOMATIC TRANSFER SWITCH
  260 AMP 1  EA 5,855.00 5,855          
  400 AMP 1  EA 7,052.00 7,052          

Feeders and Conduit 1 LS 15,000.00 15,000
Exterior pad and sitework 1 LS 20,000.00 20,000

----------
SUBTOTAL 107,675
GC & OH&P 15 % 16,151

----------
SUBTOTAL 123,826
PERMITS, INSURANCE, FEES 3 % 3,715

----------
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SUBTOTAL 127,541
DESIGN CONTINGENCY 15 % 19,131

----------
SUBTOTAL 146,672
ESCALATION (summer 2015) 4 % 5,867

----------
TOTAL NO. E1 152,539

NO. E2 - PROVIDE NEW FIRE ALARM SYSTEM INCL. VOICE EVACUATION, 
  ADDRESSABLE, WITH EARLY WARNING SMOKE DETECTION SYSTEM IN EGRESS
  PATHS & ADA/MFPAA7 COMPLIANT NOTIFICATION APPLIANCES

Replace Fire Alarm system 51,755 SF 2.00 103,510

----------
SUBTOTAL 103,510
GC & OH&P 15 % 15,527

----------
SUBTOTAL 119,037
PERMITS, INSURANCE, FEES 3 % 3,571

----------
SUBTOTAL 122,608
DESIGN CONTINGENCY 15 % 18,391

----------
SUBTOTAL 140,999
ESCALATION (summer 2015) 4 % 5,640

----------
TOTAL NO. E2 146,639

NO. E3 - REPLACE EXISTING LIGHTS IN EXTERIOR CANOPY WITH
  NEW LED FIXTURES

Remove canopy light 6 EA 75.00 450
New canopy light 6 EA 350.00 2,100
Misc. Electrical repair 1 LS 1,000.00 1,000

----------
SUBTOTAL 3,550
GC & OH&P 15 % 533

----------
SUBTOTAL 4,083
PERMITS, INSURANCE, FEES 3 % 122

----------
SUBTOTAL 4,205
DESIGN CONTINGENCY 15 % 631

----------
SUBTOTAL 4,836
ESCALATION (summer 2015) 4 % 193

----------
TOTAL NO. E3 5,029

NO. E4 - PROVIDE GFI PROTECTION TO KITCHEN/SERVERY & BOILER
  ROOM RECEPTACLES

Add GFI Outlet 35 EA 275.00 9,625
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----------
SUBTOTAL 9,625
GC & OH&P 15 % 1,444

----------
SUBTOTAL 11,069
PERMITS, INSURANCE, FEES 3 % 332

----------
SUBTOTAL 11,401
DESIGN CONTINGENCY 15 % 1,710

----------
SUBTOTAL 13,111
ESCALATION (summer 2015) 4 % 524

----------
TOTAL NO. E4 13,635

NO. E5 - PROVIDE ADDL. ELECTRICAL RECEPTACLES THROUGHOUT BLDG

Increase receptacles throughout building 51,755 SF 0.75 38,816

----------
SUBTOTAL 38,816
GC & OH&P 15 % 5,822

----------
SUBTOTAL 44,639
PERMITS, INSURANCE, FEES 3 % 1,339

----------
SUBTOTAL 45,978
DESIGN CONTINGENCY 15 % 6,897

----------
SUBTOTAL 52,875
ESCALATION (summer 2015) 4 % 2,115

----------
TOTAL NO.E5 54,990

NO. E6 - PROVIDE COMPUTER GRADE PANELBOARDS & RECONNECT
  EXISTING CIRCUITRY

Replace Power panel 1 EA 5,500.00 5,500

----------
SUBTOTAL 5,500
GC & OH&P 15 % 825

----------
SUBTOTAL 6,325
PERMITS, INSURANCE, FEES 3 % 190

----------
SUBTOTAL 6,515
DESIGN CONTINGENCY 15 % 977

----------
SUBTOTAL 7,492
ESCALATION (summer 2015) 4 % 300

----------
TOTAL NO. E6 7,792
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NO. E7 - PROVIDE OCCUPANCY SENSORS THROUGHOUT BLDG

  OCCUPANCY SENSOR 100  EA 250.00 25,000        
  OCCUPANCY SENSOR CEILING MTD 28  EA 266.00 7,448          
  OCC SENSOR POWER PACK 28  EA 194.00 5,432          

----------
SUBTOTAL 37,880
GC & OH&P 15 % 5,682

----------
SUBTOTAL 43,562
PERMITS, INSURANCE, FEES 3 % 1,307

----------
SUBTOTAL 44,869
DESIGN CONTINGENCY 15 % 6,730

----------
SUBTOTAL 51,599
ESCALATION (summer 2015) 4 % 2,064

----------
TOTAL NO. E7 53,663

NO. E8 - PROVIDE NEW EXTERIOR BLDG. MOUNTED LIGHTING (CONNECTED TO
  EMERGENCY CIRCUITRY) W/PHOTOCELL ON/TIME CLOCK OFF

Exterior MH light with photo cell 4 EA 650.00 2,600
Time clock 4 EA 500.00 2,000

----------
SUBTOTAL 4,600
GC & OH&P 15 % 690

----------
SUBTOTAL 5,290
PERMITS, INSURANCE, FEES 3 % 159

----------
SUBTOTAL 5,449
DESIGN CONTINGENCY 15 % 817

----------
SUBTOTAL 6,266
ESCALATION (summer 2015) 4 % 251

----------
TOTAL NO. E8 6,517

NO. E9 - PROVIDE NEW WIRELESS GPS/LAN BASED MASTER CLOCK
  SYSTEM WITH WIRELESS SECONDARY CLOCKS

CLOCK SYSTEM
 ROUGH IN
  CLOCK BACKBOX 40  EA 68.00 2,720          
 INSTALL
  CLOCK 40  EA 251.00 10,040        
  WIRELESS TRANSMITTER - IN MDF RACK 1  EA 3,500.00 3,500          

----------
SUBTOTAL 16,260
GC & OH&P 15 % 2,439

----------
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SUBTOTAL 18,699
PERMITS, INSURANCE, FEES 3 % 561

----------
SUBTOTAL 19,260
DESIGN CONTINGENCY 15 % 2,889

----------
SUBTOTAL 22,149
ESCALATION (summer 2015) 4 % 886

----------
TOTAL NO. E9 23,035

NO. E10 - PROVIDE NEW CAT 6 TEL/DATA CABLING NETWORK W/CONDITIONED
  MDF ROOM

Tele data wiring 51,755 SF 2.50 129,388

----------
SUBTOTAL 129,388
GC & OH&P 15 % 19,408

----------
SUBTOTAL 148,796
PERMITS, INSURANCE, FEES 3 % 4,464

----------
SUBTOTAL 153,259
DESIGN CONTINGENCY 15 % 22,989

----------
SUBTOTAL 176,248
ESCALATION (summer 2015) 4 % 7,050

----------
TOTAL NO. E10 183,298

NO. E11 - PROVIDE NEW VOIP TELEPHONE SYSTEM

Telephone System 1 LS 35,000.00 35,000

----------
SUBTOTAL 35,000
GC & OH&P 15 % 5,250

----------
SUBTOTAL 40,250
PERMITS, INSURANCE, FEES 3 % 1,208

----------
SUBTOTAL 41,458
DESIGN CONTINGENCY 15 % 6,219

----------
SUBTOTAL 47,676
ESCALATION (summer 2015) 4 % 1,907

----------
TOTAL NO. E11 49,583

NO. E12 - PROVIDE A NEW POWER DISTRIBUTION SYSTEM WITH NEW SECONDARY
  SWITCHBOARD IN DEDICATED ELECTRIC RM (PROVIDE NEW PANELBOARDS
  IN DEDICATED ELECTRIC ROOMS)

Upgrade Power Distribution system 51,755 SF 1.35 69,869
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----------
SUBTOTAL 69,869
GC & OH&P 15 % 10,480

----------
SUBTOTAL 80,350
PERMITS, INSURANCE, FEES 3 % 2,410

----------
SUBTOTAL 82,760
DESIGN CONTINGENCY 15 % 12,414

----------
SUBTOTAL 95,174
ESCALATION (summer 2015) 4 % 3,807

----------
TOTAL NO. E12 98,981

NO. E13 - PROVIDE NEW EXTERIOR LED LIGHTNING IN PARKING/ROAD AREAS
  W/PHOTOCELL ON/TIME CLOCK OFF

Light pole base 10 EA 750.00 7,500
New Parking Lot LED Lighting 10 EA 4,300.00 43,000
Trench and patch lighting 1 LS 10,000.00 10,000

----------
SUBTOTAL 60,500
GC & OH&P 15 % 9,075

----------
SUBTOTAL 69,575
PERMITS, INSURANCE, FEES 3 % 2,087

----------
SUBTOTAL 71,662
DESIGN CONTINGENCY 15 % 10,749

----------
SUBTOTAL 82,412
ESCALATION (summer 2015) 4 % 3,296

----------
TOTAL NO. E13 85,708

NO. E14 - PROVIDE NEW BUILDING INTERCOM SYSTEM WITH BELL SCHEDULING
  CAPABILITIES & TELEPHONE SYSTEM INTERFACE

Entrance intercom w/ camera station 1 LS 6,000.00 6,000

----------
SUBTOTAL 6,000
GC & OH&P 15 % 900

----------
SUBTOTAL 6,900
PERMITS, INSURANCE, FEES 3 % 207

----------
SUBTOTAL 7,107
DESIGN CONTINGENCY 15 % 1,066

----------
SUBTOTAL 8,173
ESCALATION (summer 2015) 4 % 327

----------
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TOTAL NO. E14 8,500

NO. E15 -  PROVIDE NEW SECURITY SYSTEM WITH CARD ACCESS, CCTV -
  INTEGRATE/MODIFY EXISTING INTRUSION SYSTEM

New Security system 51,755 SF 2.00 103,510

----------
SUBTOTAL 103,510
GC & OH&P 15 % 15,527

----------
SUBTOTAL 119,037
PERMITS, INSURANCE, FEES 3 % 3,571

----------
SUBTOTAL 122,608
DESIGN CONTINGENCY 15 % 18,391

----------
SUBTOTAL 140,999
ESCALATION (summer 2015) 4 % 5,640

----------
TOTAL NO. E15 146,639

NO. E16 - PROVIDE NEW LIGHTNING PROTECTION SYSTEM

Lighting protection 1 LS 22,000.00 22,000

----------
SUBTOTAL 22,000
GC & OH&P 15 % 3,300

----------
SUBTOTAL 25,300
PERMITS, INSURANCE, FEES 3 % 759

----------
SUBTOTAL 26,059
DESIGN CONTINGENCY 15 % 3,909

----------
SUBTOTAL 29,968
ESCALATION (summer 2015) 4 % 1,199

----------
TOTAL NO. E16 31,167
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PROJECT: Leicester Public Schools   
 Feasibility Assessment    
LOCATION: Leicester, MA
CLIENT: Johnson Roberts Associates, Inc. - Architects
DATE: 11-Sep-14
 
No.: 14072
 

MIDDLE SCHOOL - SUMMARY

NO. 1 - EXTERIOR WALLS ARE UNINSULATED & DO NOT COMPLY WITH
  CURRENT ENERGY CODE REQUIREMENTS $472,349

NO. 2 - EXTERIOR WINDOWS HAVE EXCEEDED THEIR EXPECTED
  LIFE, DO NOT COMPLY WITH CURRENT ENERGY CODE
  REQUIREMENTS $980,982

NO. 3 - ROOFING WAS DONE IN 2005, HAS ABOUT 10 YRS OF USE LEFT -
  ASSUMING ROOF INSULATION DOES NOT MEET CURRENT ENERGY CODE $2,399,825

NO. 4 - INTERIOR DOOR DOES NOT HAVE CODE- REQUIRED
  CLEARANCE $53,125

NO. 5 - INTERIOR DOOR TOO NARROW $39,312

NO. 6 - DOOR HARDWARE DOES NOT  COMPLY WITH ADA REQ.  WOOD
  DOORS SHOW DETERIORATION.  WIRE GLASS DOES NOT COMPLY
  WITH CURRENT BUILDING CODE. TYP. $22,667

NO. 7 - RESTROOMS DO NOT COMPLY WITH ADA REQUIREMENTS $237,999

NO. 8 - GYPSUM ROOF PANELS SHOW WATER DAMAGE (NOT INC ROOFING $913,570

NO. 9 -CIRCULATION DESK  DOES NOT COMPLY WITH ADA 
  REQUIREMENTS $7,083

NO. 10 - RAMPS & HANDRAILS DO NOT COMPLY WITH ADA AND
  CURRENT BUILDING CODE REQUIREMENTS TYP $65,917

NO. 11 - DRINKING FOUNTAIN DOES NOT COMPLY WITH ADA &
  CURRENT BLDG CODE REQUIREMENTS TYP $0

NO. 12 - SINK & CASEWORK DO NOT COMPLY WITH ADA REQUIREMENTS $34,283

NO. 13 - CEILINGS EXCEEDED EXPECTED LIFE $729,432

NO. 14 - CASEWORK IN POOR CONDITION-EXCEEDED EXPECTED LIFE $439,165

NO. 15 - FLOORING WORN OUT, WATER-DAMAGED
  MULTIPLE PATCHES $1,084,880

 “Construction Cost Consultants” 

 175 Derby St., Suite 5, Hingham, MA  02043 

 ptim@amfogarty.com 
 TEL: (781) 749-7272 ŏ FAX: (781) 740-2652 

& Assoc., Inc. 
A.M. Fogarty                    
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NO. 16 - REQUIRED ROOM SIGNAGE IS MISSING $48,820

NO.17 - EQUIPMENT IS ORIGINAL TO BUILDING $495,832

NO. 18 -LOCKERS ARE NOT ACCESSIBLE $8,500

NO. 19 - GYMNASIUM & LOCKER RMS ARE NOT ACCESSIBLE $870,539

NO. 20 - REPAIR/REPOINT EXTERIOR MASONRY $348,839

NO. 21 - AUDITORIUM IS NOT ADA ACCESSIBLE $45,333

NO. 22 - STACKS & LAYOUT ARE NOT ADA COMPLIANT $10,625

NO. 23 - THERE IS NO ACCESSIBLE PATH TO ENTRANCES $22,667

NO. 24 - THERE IS NO ACCESSIBLE PATH TO PARK, FIELDS,
  INTERIOR COURTYARD $67,291

PLUMBING:

NO. P1 - PROVIDE NEW HIGH EFFICIENCY WATER HEATER $68,000

NO. P2 - REPLACE DOMESTIC HOT WATER RECIRCULATION SYSTEM $10,625

NO. P3 - REPLACE ALL EXISTING PLUMBING FIXTURES (TOILET RM, KITCHEN,
  CLASSROOMS) WITH CODE COMPLIANT FIXTURES $193,006

NO. P4 - PROVIDE NEW HC COMPLIANT DRINKING FOUNTAINS $11,900

NO. P5 - PROVIDE MASTER GAS SHUTOFF CABINETS AT ALL SCIENCE RMS $10,625

NO. P6 - PROVIDE TEMPERED WATER AT ALL EMERGENCY EYEWASH SHOWERS/
  EYEWASHES BY ADDING A MIXING VALVE & RECIRCULATION PIPING $14,237

NO. P7 - REPLACE INSERTION TYPE ROOF DRAINS WITH STANDARD
  HIGH DOME DRAINS $63,750

FIRE PROTECTION:

NO. FP1 - INSTALL FIRE SUPPRESSION SYSTEM AT KITCHEN HOOD $7,792

NO. FP2 - INSTALL CODE COMPLIANT FIRE PROTECTION SYSTEM $666,306

HVAC:

NO. H1 - CLEAN/REPAIR UNDERGROUND DUCTWORK EXHAUST AT LARGE
  GROUP AREAS $10,625

NO. H2 - PROVIDE NEW COMBUSTION AIR AT BOILER ROOM $7,083

NO. H3 - SERVICE/REPAIR ALL UNIT VENTILATORS $76,500

NO. H4 - INSULATE HOT WATER EXPANSION TANK $1,417

NO. H5 - REPLACE HOT WATER PIPING INSULATION $7,083

NO. H6 - REPLACE ALL UNIT VENTILATORS $305,999

NO. H7 - PROVIDE NEW HIGH EFFICIENCY CONDENSING BOILERS $169,999

NO. H8 - PROVIDE NEW INLINE SYSTEM PUMPS WITH PREMIUM EFFICIENCY
  MOTORS & VARIABLE FREQUENCY DRIVES $20,683
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NO. H9 - PROVIDE NEW INDOOR AIR HANDLING UNITS WITH PREMIUM 
  EFFICIENCY MOTORS & VARIABLE FREQUENCY DRIVES $162,732

NO. H10 - PROVIDE NEW DDC SYSTEM INCL. CONTROL VALVES, DIGITAL THERMOSTATS 
  W/FEEDBACK, DAMPER ACTUATORS W/FEEDBACK, FREEZESTAT ALARMS, UNIT
  CONTROLLERS, GRAPHIC SOFTWARE W/TRENDING & WEB ACCESS $325,464

NO. H11 - SERVICE/REPAIR ALL EXISTING EXHAUST FANS $4,250

NO. H12 - PROVIDE PACKAGED ROOFTOP UNITS FOR AIR CONDITIONED SPACES
  W/DIGITAL SCROLL COMPRESSORS & ECM CONDENSER FAN MOTORS $93,500

ELECTRICAL:

NO. E1 - PROVIDE NEW EMERG. SYSTEM WITH (2) TRANSFER SWITCHES, NEW
  GENERATOR, PANELS FOR EMERG. LIGHTS & NEW EXIT SIGN $152,539

NO. E2 - PROVIDE NEW FIRE ALARM SYSTEM INCL. VOICE EVACUATION, 
  ADDRESSABLE, WITH EARLY WARNING SMOKE DETECTION SYSTEM IN EGRESS
  PATHS & ADA/MFPAA7 COMPLIANT NOTIFICATION APPLIANCES $216,976

NO.E3 - NOT USED $0

NO. E4 - PROVIDE GFI PROTECTION TO KITCHEN/SERVERY & BOILER
  ROOM & CLASSROOM LAB RECEPTACLES $19,479

NO. E5 - ADD CARBON MONOXIDE DETECTION & CONNECT TO F/A SYSTEM $14,167

NO. E6 - UPGRADE LIGHTING AT WEIGHT AND TEAM ROOM $49,881

NO. E7 - UPGRADE LIGHTING AT ADMINISTRATION & OFFICES $26,180

NO. E8 - PROVIDE ADDL. ELECTRICAL RECEPTACLES THROUGHOUT BLDG $81,366

NO. E9 - UPGRADE ELECTRIC SERVICE AND SWITCHGEAR $146,459

NO. E10 - PROVIDE NEW EXTERIOR BLDG. MOUNTED LIGHTING (CONNECTED TO
  EMERGENCY CIRCUITRY) W/PHOTOCELL ON/TIME CLOCK OFF $6,517

NO. E11 - PROVIDE NEW WIRELESS GPS/LAN BASED MASTER CLOCK
  SYSTEM WITH WIRELESS SECONDARY CLOCKS $32,073

NO. E12 - PROVIDE NEW CAT 6 TEL/DATA CABLING NETWORK W/CONDITIONED
  MDF ROOM $271,220

NO. E13 - PROVIDE NEW VOIP TELEPHONE SYSTEM $49,583

NO. E14 - PROVIDE A NEW POWER DISTRIBUTION SYSTEM WITH NEW SECONDARY
  SWITCHBOARD IN DEDICATED ELECTRIC RM (PROVIDE NEW PANELBOARDS
  IN DEDICATED ELECTRIC ROOMS) $146,459

NO. E15 - PROVIDE NEW EXTERIOR LED LIGHTNING IN PARKING/ROAD AREAS
  W/PHOTOCELL ON/TIME CLOCK OFF $85,708

NO. E16 - PROVIDE NEW BUILDING INTERCOM SYSTEM WITH BELL SCHEDULING
  CAPABILITIES & TELEPHONE SYSTEM INTERFACE $8,500

NO. E17 -  PROVIDE NEW SECURITY SYSTEM WITH CARD ACCESS, CCTV -
  INTEGRATE/MODIFY EXISTING INTRUSION SYSTEM $216,976

NO. E18 - PROVIDE NEW LIGHTNING PROTECTION SYSTEM $31,167
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NO. 1 - EXTERIOR WALLS ARE UNINSULATED & DO NOT COMPLY WITH
  CURRENT ENERGY CODE REQUIREMENTS

Provide 2" Rigid Insulation and 5/8" Gyp finish 25,648 SF 13.00 333,424

----------
SUBTOTAL 333,424
GC & OH&P 15 % 50,014

----------
SUBTOTAL 383,438
PERMITS, INSURANCE, FEES 3 % 11,503

----------
SUBTOTAL 394,941
DESIGN CONTINGENCY 15 % 59,241

----------
SUBTOTAL 454,182
ESCALATION (summer 2015) 4 % 18,167

----------
TOTAL NO. 1 472,349

NO. 2 - EXTERIOR WINDOWS HAVE EXCEEDED THEIR EXPECTED
  LIFE, DO NOT COMPLY WITH CURRENT ENERGY CODE
  REQUIREMENTS

Remove Existing Windows 7,694 SF 5.00 38,470
New Aluminum window system 7,694 SF 85.00 653,990
*assumes windows 30% of exterior

----------
SUBTOTAL 692,460
GC & OH&P 15 % 103,869

----------
SUBTOTAL 796,329
PERMITS, INSURANCE, FEES 3 % 23,890

----------
SUBTOTAL 820,219
DESIGN CONTINGENCY 15 % 123,033

----------
SUBTOTAL 943,252
ESCALATION (summer 2015) 4 % 37,730

----------
TOTAL NO. 2 980,982

NO. 3 - ROOFING WAS DONE IN 2005, HAS ABOUT 10 YRS OF USE LEFT -
  ASSUMING ROOF INSULATION DOES NOT MEET CURRENT ENERGY CODE

Replace membrane roof and insulation 77,000 SF 22.00 1,694,000

----------
SUBTOTAL 1,694,000
GC & OH&P 15 % 254,100

----------
SUBTOTAL 1,948,100
PERMITS, INSURANCE, FEES 3 % 58,443
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----------
SUBTOTAL 2,006,543
DESIGN CONTINGENCY 15 % 300,981

----------
SUBTOTAL 2,307,524
ESCALATION (summer 2015) 4 % 92,301

----------
TOTAL NO. 3 2,399,825

NO. 4 - INTERIOR DOOR DOES NOT HAVE CODE- REQUIRED
  CLEARANCE

Add power actuated openers 15 EA 2,500.00 37,500

----------
SUBTOTAL 37,500
GC & OH&P 15 % 5,625

----------
SUBTOTAL 43,125
PERMITS, INSURANCE, FEES 3 % 1,294

----------
SUBTOTAL 44,419
DESIGN CONTINGENCY 15 % 6,663

----------
SUBTOTAL 51,082
ESCALATION (summer 2015) 4 % 2,043

----------
TOTAL NO. 4 53,125

NO. 5 - INTERIOR DOOR TOO NARROW

Remove Door 6 EA 125.00 750
Widen and Patch door opening 6 EA 3,000.00 18,000
New Interior Bathroom Door - sgl 6 EA 1,500.00 9,000

----------
SUBTOTAL 27,750
GC & OH&P 15 % 4,163

----------
SUBTOTAL 31,913
PERMITS, INSURANCE, FEES 3 % 957

----------
SUBTOTAL 32,870
DESIGN CONTINGENCY 15 % 4,930

----------
SUBTOTAL 37,800
ESCALATION (summer 2015) 4 % 1,512

----------
TOTAL NO. 5 39,312

NO. 6 - DOOR HARDWARE DOES NOT  COMPLY WITH ADA REQ.  WOOD
  DOORS SHOW DETERIORATION.  WIRE GLASS DOES NOT COMPLY
  WITH CURRENT BUILDING CODE. TYP.

Remove Door 10 EA 100.00 1,000
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New Interior Door frame and Hardware 10 EA 1,500.00 15,000

----------
SUBTOTAL 16,000
GC & OH&P 15 % 2,400

----------
SUBTOTAL 18,400
PERMITS, INSURANCE, FEES 3 % 552

----------
SUBTOTAL 18,952
DESIGN CONTINGENCY 15 % 2,843

----------
SUBTOTAL 21,795
ESCALATION (summer 2015) 4 % 872

----------
TOTAL NO. 6 22,667

NO. 7 - RESTROOMS DO NOT COMPLY WITH ADA REQUIREMENTS

Upgrade single user bathroom 6 EA 8,000.00 48,000
Upgrade gang bathrooms 6 EA 20,000.00 120,000

----------
SUBTOTAL 168,000
GC & OH&P 15 % 25,200

----------
SUBTOTAL 193,200
PERMITS, INSURANCE, FEES 3 % 5,796

----------
SUBTOTAL 198,996
DESIGN CONTINGENCY 15 % 29,849

----------
SUBTOTAL 228,845
ESCALATION (summer 2015) 4 % 9,154

----------
TOTAL NO. 7 237,999

NO. 8 - GYPSUM ROOF PANELS SHOW WATER DAMAGE (NOT INC ROOFING)

Remove Gyp Roof Deck - 50% 38,500 SF 5.00 192,500
New Gyp Roof Deck 38,500 SF 9.75 375,375
Misc. Rework of roof openings and equip. 38,500 SF 2.00 77,000

----------
SUBTOTAL 644,875
GC & OH&P 15 % 96,731

----------
SUBTOTAL 741,606
PERMITS, INSURANCE, FEES 3 % 22,248

----------
SUBTOTAL 763,854
DESIGN CONTINGENCY 15 % 114,578

----------
SUBTOTAL 878,433
ESCALATION (summer 2015) 4 % 35,137

----------
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TOTAL NO. 8 913,570

NO. 9 -CIRCULATION DESK  DOES NOT COMPLY WITH ADA 
  REQUIREMENTS

Modify Circulation desk for ADA 1 LS 5,000.00 5,000

----------
SUBTOTAL 5,000
GC & OH&P 15 % 750

----------
SUBTOTAL 5,750
PERMITS, INSURANCE, FEES 3 % 173

----------
SUBTOTAL 5,923
DESIGN CONTINGENCY 15 % 888

----------
SUBTOTAL 6,811
ESCALATION (summer 2015) 4 % 272

----------
TOTAL NO. 9 7,083

NO. 10 - RAMPS & HANDRAILS DO NOT COMPLY WITH ADA AND
  CURRENT BUILDING CODE REQUIREMENTS TYP

Remove Existing ramp ( 4 loc ) 550 SF 10.00 5,500
Reslope corridor ramp ( 4 loc ) 550 SF 25.00 13,750
Ramp railing 128 LF 135.00 17,280
Misc. Repairs 4 LOC 2,500.00 10,000

----------
SUBTOTAL 46,530
GC & OH&P 15 % 6,980

----------
SUBTOTAL 53,510
PERMITS, INSURANCE, FEES 3 % 1,605

----------
SUBTOTAL 55,115
DESIGN CONTINGENCY 15 % 8,267

----------
SUBTOTAL 63,382
ESCALATION (summer 2015) 4 % 2,535

----------
TOTAL NO. 10 65,917

NO. 11 - DRINKING FOUNTAIN DOES NOT COMPLY WITH ADA &
  CURRENT BLDG CODE REQUIREMENTS TYP

Add Bi level dinking fountain carried w/ plumbing

----------
SUBTOTAL 0
GC & OH&P 15 % 0

----------
SUBTOTAL 0
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PERMITS, INSURANCE, FEES 3 % 0
----------

SUBTOTAL 0
DESIGN CONTINGENCY 15 % 0

----------
SUBTOTAL 0
ESCALATION (summer 2015) 4 % 0

----------
TOTAL NO. 11 0

NO. 12 - SINK & CASEWORK DO NOT COMPLY WITH ADA REQUIREMENTS

Replace classroom sink w/ compliant fixture 11 EA 2,200.00 24,200

----------
SUBTOTAL 24,200
GC & OH&P 15 % 3,630

----------
SUBTOTAL 27,830
PERMITS, INSURANCE, FEES 3 % 835

----------
SUBTOTAL 28,665
DESIGN CONTINGENCY 15 % 4,300

----------
SUBTOTAL 32,965
ESCALATION (summer 2015) 4 % 1,319

----------
TOTAL NO. 12 34,283

NO. 13 - CEILINGS EXCEEDED EXPECTED LIFE

Remove existing ceiling 76,850 SF 0.85 65,323
New 2x2 ACT throughout 76,850 SF 4.85 372,723
Rework MEP 76,850 SF 1.00 76,850

----------
SUBTOTAL 514,895
GC & OH&P 15 % 77,234

----------
SUBTOTAL 592,129
PERMITS, INSURANCE, FEES 3 % 17,764

----------
SUBTOTAL 609,893
DESIGN CONTINGENCY 15 % 91,484

----------
SUBTOTAL 701,377
ESCALATION (summer 2015) 4 % 28,055

----------
TOTAL NO. 13 729,432

NO. 14 - CASEWORK IN POOR CONDITION-EXCEEDED EXPECTED LIFE

Replace science room casework 1 LOC 50,000.00 50,000
Replace classroom casework 26 LOC 10,000.00 260,000
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----------
SUBTOTAL 310,000
GC & OH&P 15 % 46,500

----------
SUBTOTAL 356,500
PERMITS, INSURANCE, FEES 3 % 10,695

----------
SUBTOTAL 367,195
DESIGN CONTINGENCY 15 % 55,079

----------
SUBTOTAL 422,274
ESCALATION (summer 2015) 4 % 16,891

----------
TOTAL NO. 14 439,165

NO. 15 - FLOORING WORN OUT, WATER-DAMAGED
  MULTIPLE PATCHES

Remove Existing Flooring 76,580 SF 1.00 76,580
Replace Interior Flooring 76,580 SF 9.00 689,220

----------
SUBTOTAL 765,800
GC & OH&P 15 % 114,870

----------
SUBTOTAL 880,670
PERMITS, INSURANCE, FEES 3 % 26,420

----------
SUBTOTAL 907,090
DESIGN CONTINGENCY 15 % 136,064

----------
SUBTOTAL 1,043,154
ESCALATION (summer 2015) 4 % 41,726

----------
TOTAL NO. 15 1,084,880

NO. 16 - REQUIRED ROOM SIGNAGE IS MISSING

Replace Interior Signage 76,580 SF 0.45 34,461

----------
SUBTOTAL 34,461
GC & OH&P 15 % 5,169

----------
SUBTOTAL 39,630
PERMITS, INSURANCE, FEES 3 % 1,189

----------
SUBTOTAL 40,819
DESIGN CONTINGENCY 15 % 6,123

----------
SUBTOTAL 46,942
ESCALATION (summer 2015) 4 % 1,878

----------
TOTAL NO. 16 48,820
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NO.17 - EQUIPMENT IS ORIGINAL TO BUILDING 

Remove kitchen equipment 1 LS 25,000.00 25,000
New Kitchen Equipment 1 LS 300,000.00 300,000
Misc. Kitchen repairs 1 LS 25,000.00 25,000

----------
SUBTOTAL 350,000
GC & OH&P 15 % 52,500

----------
SUBTOTAL 402,500
PERMITS, INSURANCE, FEES 3 % 12,075

----------
SUBTOTAL 414,575
DESIGN CONTINGENCY 15 % 62,186

----------
SUBTOTAL 476,761
ESCALATION (summer 2015) 4 % 19,070

----------
TOTAL NO. 17 495,832

NO. 18 -LOCKERS ARE NOT ACCESSIBLE

Replace existing Locker 20 EA 300.00 6,000

----------
SUBTOTAL 6,000
GC & OH&P 15 % 900

----------
SUBTOTAL 6,900
PERMITS, INSURANCE, FEES 3 % 207

----------
SUBTOTAL 7,107
DESIGN CONTINGENCY 15 % 1,066

----------
SUBTOTAL 8,173
ESCALATION (summer 2015) 4 % 327

----------
TOTAL NO. 18 8,500

NO. 19 - GYMNASIUM & LOCKER RMS ARE NOT ACCESSIBLE

Re-organize locker layout 4,030 SF 150.00 604,500
ADA Upgrade gym space 1 LS 10,000.00 10,000

----------
SUBTOTAL 614,500
GC & OH&P 15 % 92,175

----------
SUBTOTAL 706,675
PERMITS, INSURANCE, FEES 3 % 21,200

----------
SUBTOTAL 727,875
DESIGN CONTINGENCY 15 % 109,181

----------
SUBTOTAL 837,057
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ESCALATION (summer 2015) 4 % 33,482
----------

TOTAL NO. 19 870,539

NO. 20 - REPAIR/REPOINT EXTERIOR MASONRY

Cut and Point 50% brick veneer 10,260 SF 24.00 246,240

----------
SUBTOTAL 246,240
GC & OH&P 15 % 36,936

----------
SUBTOTAL 283,176
PERMITS, INSURANCE, FEES 3 % 8,495

----------
SUBTOTAL 291,671
DESIGN CONTINGENCY 15 % 43,751

----------
SUBTOTAL 335,422
ESCALATION (summer 2015) 4 % 13,417

----------
TOTAL NO. 20 348,839

NO. 21 - AUDITORIUM IS NOT ADA ACCESSIBLE

New stage lift 1 LS 32,000.00 32,000

----------
SUBTOTAL 32,000
GC & OH&P 15 % 4,800

----------
SUBTOTAL 36,800
PERMITS, INSURANCE, FEES 3 % 1,104

----------
SUBTOTAL 37,904
DESIGN CONTINGENCY 15 % 5,686

----------
SUBTOTAL 43,590
ESCALATION (summer 2015) 4 % 1,744

----------
TOTAL NO. 21 45,333

NO. 22 - STACKS & LAYOUT ARE NOT ADA COMPLIANT

Allowance for rework of stacks 1 LS 7,500.00 7,500

----------
SUBTOTAL 7,500
GC & OH&P 15 % 1,125

----------
SUBTOTAL 8,625
PERMITS, INSURANCE, FEES 3 % 259

----------
SUBTOTAL 8,884
DESIGN CONTINGENCY 15 % 1,333
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----------
SUBTOTAL 10,216
ESCALATION (summer 2015) 4 % 409

----------
TOTAL NO. 22 10,625

NO. 23 - THERE IS NO ACCESSIBLE PATH TO ENTRANCES

Create ADA Parking stall 1 EA 3,500.00 3,500
New Walkway to entrance 100 LF 125.00 12,500

----------
SUBTOTAL 16,000
GC & OH&P 15 % 2,400

----------
SUBTOTAL 18,400
PERMITS, INSURANCE, FEES 3 % 552

----------
SUBTOTAL 18,952
DESIGN CONTINGENCY 15 % 2,843

----------
SUBTOTAL 21,795
ESCALATION (summer 2015) 4 % 872

----------
TOTAL NO. 23 22,667

NO. 24 - THERE IS NO ACCESSIBLE PATH TO PARK, FIELDS,
  INTERIOR COURTYARD

Entrance Ramp 1 LS 35,000.00 35,000
New Walkway to entrance 100 LF 125.00 12,500

----------
SUBTOTAL 47,500
GC & OH&P 15 % 7,125

----------
SUBTOTAL 54,625
PERMITS, INSURANCE, FEES 3 % 1,639

----------
SUBTOTAL 56,264
DESIGN CONTINGENCY 15 % 8,440

----------
SUBTOTAL 64,703
ESCALATION (summer 2015) 4 % 2,588

----------
TOTAL NO. 24 67,291

PLUMBING:

NO. P1 - PROVIDE NEW HIGH EFFICIENCY WATER HEATER

Remove water heater 1 LS 6,000.00 6,000
New Domestic oil water heater 1 LS 42,000.00 42,000

----------
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SUBTOTAL 48,000
GC & OH&P 15 % 7,200

----------
SUBTOTAL 55,200
PERMITS, INSURANCE, FEES 3 % 1,656

----------
SUBTOTAL 56,856
DESIGN CONTINGENCY 15 % 8,528

----------
SUBTOTAL 65,384
ESCALATION (summer 2015) 4 % 2,615

----------
TOTAL NO. P1 68,000

NO. P2 - REPLACE DOMESTIC HOT WATER RECIRCULATION SYSTEM

Water heater circ pump and accessories 1 LS 7,500.00 7,500

----------
SUBTOTAL 7,500
GC & OH&P 15 % 1,125

----------
SUBTOTAL 8,625
PERMITS, INSURANCE, FEES 3 % 259

----------
SUBTOTAL 8,884
DESIGN CONTINGENCY 15 % 1,333

----------
SUBTOTAL 10,216
ESCALATION (summer 2015) 4 % 409

----------
TOTAL NO. P2 10,625

NO. P3 - REPLACE ALL EXISTING PLUMBING FIXTURES (TOILET RM, KITCHEN,
  CLASSROOMS) WITH CODE COMPLIANT FIXTURES

Remove Fixture 64 EA 85.00 5,440
Replace Toilets 26 EA 2,400.00 62,400
Replace Lav 22 EA 1,800.00 39,600
Classroom fixtures 16 EA 1,800.00 28,800

----------
SUBTOTAL 136,240
GC & OH&P 15 % 20,436

----------
SUBTOTAL 156,676
PERMITS, INSURANCE, FEES 3 % 4,700

----------
SUBTOTAL 161,376
DESIGN CONTINGENCY 15 % 24,206

----------
SUBTOTAL 185,583
ESCALATION (summer 2015) 4 % 7,423

----------
TOTAL NO. P3 193,006



 Prepared by: A. M. Fogarty & Associates, Inc. 
LEICESTER PUBLIC SCHOOLS 9-14  Page 87

Leicester Public Schools - Middle School 9/11/2014
=====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=====================================================================================

NO. P4 - PROVIDE NEW HC COMPLIANT DRINKING FOUNTAINS

Add Bi level dinking fountain 2 LOC 4,200.00 8,400

----------
SUBTOTAL 8,400
GC & OH&P 15 % 1,260

----------
SUBTOTAL 9,660
PERMITS, INSURANCE, FEES 3 % 290

----------
SUBTOTAL 9,950
DESIGN CONTINGENCY 15 % 1,492

----------
SUBTOTAL 11,442
ESCALATION (summer 2015) 4 % 458

----------
TOTAL NO. P4 11,900

NO. P5 - PROVIDE MASTER GAS SHUTOFF CABINETS AT ALL SCIENCE RMS

New master gas shut off valve 1 LS 7,500.00 7,500

----------
SUBTOTAL 7,500
GC & OH&P 15 % 1,125

----------
SUBTOTAL 8,625
PERMITS, INSURANCE, FEES 3 % 259

----------
SUBTOTAL 8,884
DESIGN CONTINGENCY 15 % 1,333

----------
SUBTOTAL 10,216
ESCALATION (summer 2015) 4 % 409

----------
TOTAL NO. P5 10,625

NO. P6 - PROVIDE TEMPERED WATER AT ALL EMERGENCY EYEWASH SHOWERS/
  EYEWASHES BY ADDING A MIXING VALVE & RECIRCULATION PIPING

Add Mixing valve to eye wash station 3 EA 2,700.00 8,100
Add Circ pump 3 EA 650.00 1,950

----------
SUBTOTAL 10,050
GC & OH&P 15 % 1,508

----------
SUBTOTAL 11,558
PERMITS, INSURANCE, FEES 3 % 347

----------
SUBTOTAL 11,904
DESIGN CONTINGENCY 15 % 1,786

----------
SUBTOTAL 13,690
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ESCALATION (summer 2015) 4 % 548
----------

TOTAL NO. P6 14,237

NO. P7 - REPLACE INSERTION TYPE ROOF DRAINS WITH STANDARD
  HIGH DOME DRAINS

Replace roof drain 30 EA 1,500.00 45,000

----------
SUBTOTAL 45,000
GC & OH&P 15 % 6,750

----------
SUBTOTAL 51,750
PERMITS, INSURANCE, FEES 3 % 1,553

----------
SUBTOTAL 53,303
DESIGN CONTINGENCY 15 % 7,995

----------
SUBTOTAL 61,298
ESCALATION (summer 2015) 4 % 2,452

----------
TOTAL NO. P7 63,750

FIRE PROTECTION:

NO. FP1 - INSTALL FIRE SUPPRESSION SYSTEM AT KITCHEN HOOD

Ansul fire suppression system 1 LS 5,500.00 5,500

----------
SUBTOTAL 5,500
GC & OH&P 15 % 825

----------
SUBTOTAL 6,325
PERMITS, INSURANCE, FEES 3 % 190

----------
SUBTOTAL 6,515
DESIGN CONTINGENCY 15 % 977

----------
SUBTOTAL 7,492
ESCALATION (summer 2015) 4 % 300

----------
TOTAL NO. FP1 7,792

NO. FP2 - INSTALL CODE COMPLIANT FIRE PROTECTION SYSTEM

Sprinkler site service 1 LS 30,000.00 30,000
New NFP 13 Sprinkler system 76,580 SF 4.75 363,755
Cut and Patch interior 76,580 SF 1.00 76,580

----------
SUBTOTAL 470,335
GC & OH&P 15 % 70,550

----------
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SUBTOTAL 540,885
PERMITS, INSURANCE, FEES 3 % 16,227

----------
SUBTOTAL 557,112
DESIGN CONTINGENCY 15 % 83,567

----------
SUBTOTAL 640,679
ESCALATION (summer 2015) 4 % 25,627

----------
TOTAL NO. FP2 666,306

HVAC:

NO. H1 - CLEAN/REPAIR UNDERGROUND DUCTWORK EXHAUST AT LARGE
  GROUP AREAS

Clean ductwork 1 LS 7,500.00 7,500

----------
SUBTOTAL 7,500
GC & OH&P 15 % 1,125

----------
SUBTOTAL 8,625
PERMITS, INSURANCE, FEES 3 % 259

----------
SUBTOTAL 8,884
DESIGN CONTINGENCY 15 % 1,333

----------
SUBTOTAL 10,216
ESCALATION (summer 2015) 4 % 409

----------
TOTAL NO. H1 10,625

NO. H2 - PROVIDE NEW COMBUSTION AIR AT BOILER ROOM

New exterior Louver 1 LS 2,500.00 2,500
New motor op damper 1 LS 2,500.00 2,500

----------
SUBTOTAL 5,000
GC & OH&P 15 % 750

----------
SUBTOTAL 5,750
PERMITS, INSURANCE, FEES 3 % 173

----------
SUBTOTAL 5,923
DESIGN CONTINGENCY 15 % 888

----------
SUBTOTAL 6,811
ESCALATION (summer 2015) 4 % 272

----------
TOTAL NO. H2 7,083

NO. H3 - SERVICE/REPAIR ALL UNIT VENTILATORS
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Repair UV 36 EA 1,500.00 54,000

----------
SUBTOTAL 54,000
GC & OH&P 15 % 8,100

----------
SUBTOTAL 62,100
PERMITS, INSURANCE, FEES 3 % 1,863

----------
SUBTOTAL 63,963
DESIGN CONTINGENCY 15 % 9,594

----------
SUBTOTAL 73,557
ESCALATION (summer 2015) 4 % 2,942

----------
TOTAL NO. H3 76,500

NO. H4 - INSULATE HOT WATER EXPANSION TANK

Insulate tank 1 EA 1,000.00 1,000

----------
SUBTOTAL 1,000
GC & OH&P 15 % 150

----------
SUBTOTAL 1,150
PERMITS, INSURANCE, FEES 3 % 35

----------
SUBTOTAL 1,185
DESIGN CONTINGENCY 15 % 178

----------
SUBTOTAL 1,362
ESCALATION (summer 2015) 4 % 54

----------
TOTAL NO. H4 1,417

NO. H5 - REPLACE HOT WATER PIPING INSULATION

Insulate water piping where accessible 1 LS 5,000.00 5,000

----------
SUBTOTAL 5,000
GC & OH&P 15 % 750

----------
SUBTOTAL 5,750
PERMITS, INSURANCE, FEES 3 % 173

----------
SUBTOTAL 5,923
DESIGN CONTINGENCY 15 % 888

----------
SUBTOTAL 6,811
ESCALATION (summer 2015) 4 % 272

----------
TOTAL NO. H5 7,083
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NO. H6 - REPLACE ALL UNIT VENTILATORS

Repair UV 36 EA 6,000.00 216,000

----------
SUBTOTAL 216,000
GC & OH&P 15 % 32,400

----------
SUBTOTAL 248,400
PERMITS, INSURANCE, FEES 3 % 7,452

----------
SUBTOTAL 255,852
DESIGN CONTINGENCY 15 % 38,378

----------
SUBTOTAL 294,230
ESCALATION (summer 2015) 4 % 11,769

----------
TOTAL NO. H6 305,999

NO. H7 - PROVIDE NEW HIGH EFFICIENCY CONDENSING BOILERS

Remove existing Boiler 1 EA 12,000.00 12,000
New oil fired condensing boiler - 2500 MBH 2 EA 45,000.00 90,000
Boiler room accessories and piping 1 LS 18,000.00 18,000

----------
SUBTOTAL 120,000
GC & OH&P 15 % 18,000

----------
SUBTOTAL 138,000
PERMITS, INSURANCE, FEES 3 % 4,140

----------
SUBTOTAL 142,140
DESIGN CONTINGENCY 15 % 21,321

----------
SUBTOTAL 163,461
ESCALATION (summer 2015) 4 % 6,538

----------
TOTAL NO. H7 169,999

NO. H8 - PROVIDE NEW INLINE SYSTEM PUMPS WITH PREMIUM EFFICIENCY
  MOTORS & VARIABLE FREQUENCY DRIVES

New HW Cir pump 2 EA 5,500.00 11,000
VF Drive 2 EA 1,800.00 3,600

----------
SUBTOTAL 14,600
GC & OH&P 15 % 2,190

----------
SUBTOTAL 16,790
PERMITS, INSURANCE, FEES 3 % 504

----------
SUBTOTAL 17,294
DESIGN CONTINGENCY 15 % 2,594

----------
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SUBTOTAL 19,888
ESCALATION (summer 2015) 4 % 796

----------
TOTAL NO. H8 20,683

NO. H9 - PROVIDE NEW INDOOR AIR HANDLING UNITS WITH PREMIUM 
  EFFICIENCY MOTORS & VARIABLE FREQUENCY DRIVES

Replace Indoor air handling unit 76,580 SF 1.50 114,870

----------
SUBTOTAL 114,870
GC & OH&P 15 % 17,231

----------
SUBTOTAL 132,101
PERMITS, INSURANCE, FEES 3 % 3,963

----------
SUBTOTAL 136,064
DESIGN CONTINGENCY 15 % 20,410

----------
SUBTOTAL 156,473
ESCALATION (summer 2015) 4 % 6,259

----------
TOTAL NO. H9 162,732

NO. H10 - PROVIDE NEW DDC SYSTEM INCL. CONTROL VALVES, DIGITAL THERMOSTATS 
  W/FEEDBACK, DAMPER ACTUATORS W/FEEDBACK, FREEZESTAT ALARMS, UNIT
  CONTROLLERS, GRAPHIC SOFTWARE W/TRENDING & WEB ACCESS

New DDC Controls 76,580 SF 3.00 229,740

----------
SUBTOTAL 229,740
GC & OH&P 15 % 34,461

----------
SUBTOTAL 264,201
PERMITS, INSURANCE, FEES 3 % 7,926

----------
SUBTOTAL 272,127
DESIGN CONTINGENCY 15 % 40,819

----------
SUBTOTAL 312,946
ESCALATION (summer 2015) 4 % 12,518

----------
TOTAL NO. H10 325,464

NO. H11 - SERVICE/REPAIR ALL EXISTING EXHAUST FANS

Repair Allowance Only 5 EA 600.00 3,000

----------
SUBTOTAL 3,000
GC & OH&P 15 % 450

----------
SUBTOTAL 3,450
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PERMITS, INSURANCE, FEES 3 % 104
----------

SUBTOTAL 3,554
DESIGN CONTINGENCY 15 % 533

----------
SUBTOTAL 4,087
ESCALATION (summer 2015) 4 % 163

----------
TOTAL NO. H11 4,250

NO. H12 - PROVIDE PACKAGED ROOFTOP UNITS FOR AIR CONDITIONED SPACES
  W/DIGITAL SCROLL COMPRESSORS & ECM CONDENSER FAN MOTORS

Add AC System at Admin area 2,640 SF 25.00 66,000

----------
SUBTOTAL 66,000
GC & OH&P 15 % 9,900

----------
SUBTOTAL 75,900
PERMITS, INSURANCE, FEES 3 % 2,277

----------
SUBTOTAL 78,177
DESIGN CONTINGENCY 15 % 11,727

----------
SUBTOTAL 89,904
ESCALATION (summer 2015) 4 % 3,596

----------
TOTAL NO. H12 93,500

ELECTRICAL:

NO. E1 - PROVIDE NEW EMERG. SYSTEM WITH (2) TRANSFER SWITCHES, NEW
  GENERATOR, PANELS FOR EMERG. LIGHTS & NEW EXIT SIGN

GENERATORS
 DIESEL
  100 KW 1  EA 41,331.00 41,331        
  REMOTE ANNUNCIATOR 1  EA 1,137.00 1,137          
 SPECIAL ENCLOSURES
  100-200KW 1  EA 17,300.00 17,300        
TRANSFER SWITCHES
 AUTOMATIC TRANSFER SWITCH
  260 AMP 1  EA 5,855.00 5,855          
  400 AMP 1  EA 7,052.00 7,052          

Feeders and Conduit 1 LS 15,000.00 15,000
Exterior pad and sitework 1 LS 20,000.00 20,000

----------
SUBTOTAL 107,675
GC & OH&P 15 % 16,151

----------
SUBTOTAL 123,826
PERMITS, INSURANCE, FEES 3 % 3,715

----------
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SUBTOTAL 127,541
DESIGN CONTINGENCY 15 % 19,131

----------
SUBTOTAL 146,672
ESCALATION (summer 2015) 4 % 5,867

----------
TOTAL NO. E1 152,539

NO. E2 - PROVIDE NEW FIRE ALARM SYSTEM INCL. VOICE EVACUATION, 
  ADDRESSABLE, WITH EARLY WARNING SMOKE DETECTION SYSTEM IN EGRESS
  PATHS & ADA/MFPAA7 COMPLIANT NOTIFICATION APPLIANCES

Replace Fire Alarm system 76,580 SF 2.00 153,160

----------
SUBTOTAL 153,160
GC & OH&P 15 % 22,974

----------
SUBTOTAL 176,134
PERMITS, INSURANCE, FEES 3 % 5,284

----------
SUBTOTAL 181,418
DESIGN CONTINGENCY 15 % 27,213

----------
SUBTOTAL 208,631
ESCALATION (summer 2015) 4 % 8,345

----------
TOTAL NO. E2 216,976

NO.E3 - NOT USED

NO. E4 - PROVIDE GFI PROTECTION TO KITCHEN/SERVERY & BOILER
  ROOM & CLASSROOM LAB RECEPTACLES

Add GFI Outlet 50 EA 275.00 13,750

----------
SUBTOTAL 13,750
GC & OH&P 15 % 2,063

----------
SUBTOTAL 15,813
PERMITS, INSURANCE, FEES 3 % 474

----------
SUBTOTAL 16,287
DESIGN CONTINGENCY 15 % 2,443

----------
SUBTOTAL 18,730
ESCALATION (summer 2015) 4 % 749

----------
TOTAL NO. E4 19,479

NO. E5 - ADD CARBON MONOXIDE DETECTION & CONNECT TO F/A SYSTEM
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ADD CO Devices 1 LS 10,000.00 10,000

----------
SUBTOTAL 10,000
GC & OH&P 15 % 1,500

----------
SUBTOTAL 11,500
PERMITS, INSURANCE, FEES 3 % 345

----------
SUBTOTAL 11,845
DESIGN CONTINGENCY 15 % 1,777

----------
SUBTOTAL 13,622
ESCALATION (summer 2015) 4 % 545

----------
TOTAL NO. E5 14,167

NO. E6 - UPGRADE LIGHTING AT WEIGHT AND TEAM ROOM

Replace Interior Lighting 5,030 SF 7.00 35,210

----------
SUBTOTAL 35,210
GC & OH&P 15 % 5,282

----------
SUBTOTAL 40,492
PERMITS, INSURANCE, FEES 3 % 1,215

----------
SUBTOTAL 41,706
DESIGN CONTINGENCY 15 % 6,256

----------
SUBTOTAL 47,962
ESCALATION (summer 2015) 4 % 1,918

----------
TOTAL NO. E6 49,881

NO. E7 - UPGRADE LIGHTING AT ADMINISTRATION & OFFICES

Replace Interior Lighting 2,640 SF 7.00 18,480

----------
SUBTOTAL 18,480
GC & OH&P 15 % 2,772

----------
SUBTOTAL 21,252
PERMITS, INSURANCE, FEES 3 % 638

----------
SUBTOTAL 21,890
DESIGN CONTINGENCY 15 % 3,283

----------
SUBTOTAL 25,173
ESCALATION (summer 2015) 4 % 1,007

----------
TOTAL NO. E7 26,180
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NO. E8 - PROVIDE ADDL. ELECTRICAL RECEPTACLES THROUGHOUT BLDG

Increase receptacles throughout building 76,580 SF 0.75 57,435

----------
SUBTOTAL 57,435
GC & OH&P 15 % 8,615

----------
SUBTOTAL 66,050
PERMITS, INSURANCE, FEES 3 % 1,982

----------
SUBTOTAL 68,032
DESIGN CONTINGENCY 15 % 10,205

----------
SUBTOTAL 78,237
ESCALATION (summer 2015) 4 % 3,129

----------
TOTAL NO.E8 81,366

NO. E9 - UPGRADE ELECTRIC SERVICE AND SWITCHGEAR

Upgrade Power Distribution system 76,580 SF 1.35 103,383

----------
SUBTOTAL 103,383
GC & OH&P 15 % 15,507

----------
SUBTOTAL 118,890
PERMITS, INSURANCE, FEES 3 % 3,567

----------
SUBTOTAL 122,457
DESIGN CONTINGENCY 15 % 18,369

----------
SUBTOTAL 140,826
ESCALATION (summer 2015) 4 % 5,633

----------
TOTAL NO. E9 146,459

NO. E10 - PROVIDE NEW EXTERIOR BLDG. MOUNTED LIGHTING (CONNECTED TO
  EMERGENCY CIRCUITRY) W/PHOTOCELL ON/TIME CLOCK OFF

Exterior MH light with photo cell 4 EA 650.00 2,600
Time clock 4 EA 500.00 2,000

----------
SUBTOTAL 4,600
GC & OH&P 15 % 690

----------
SUBTOTAL 5,290
PERMITS, INSURANCE, FEES 3 % 159

----------
SUBTOTAL 5,449
DESIGN CONTINGENCY 15 % 817

----------
SUBTOTAL 6,266
ESCALATION (summer 2015) 4 % 251



 Prepared by: A. M. Fogarty & Associates, Inc. 
LEICESTER PUBLIC SCHOOLS 9-14  Page 97

Leicester Public Schools - Middle School 9/11/2014
=====================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
=====================================================================================

----------
TOTAL NO. E10 6,517

NO. E11 - PROVIDE NEW WIRELESS GPS/LAN BASED MASTER CLOCK
  SYSTEM WITH WIRELESS SECONDARY CLOCKS

CLOCK SYSTEM
 ROUGH IN
  CLOCK BACKBOX 60  EA 68.00 4,080          
 INSTALL
  CLOCK 60  EA 251.00 15,060        
  WIRELESS TRANSMITTER - IN MDF RACK 1  EA 3,500.00 3,500          

----------
SUBTOTAL 22,640
GC & OH&P 15 % 3,396

----------
SUBTOTAL 26,036
PERMITS, INSURANCE, FEES 3 % 781

----------
SUBTOTAL 26,817
DESIGN CONTINGENCY 15 % 4,023

----------
SUBTOTAL 30,840
ESCALATION (summer 2015) 4 % 1,234

----------
TOTAL NO. E11 32,073

NO. E12 - PROVIDE NEW CAT 6 TEL/DATA CABLING NETWORK W/CONDITIONED
  MDF ROOM

Tele data wiring 76,580 SF 2.50 191,450

----------
SUBTOTAL 191,450
GC & OH&P 15 % 28,718

----------
SUBTOTAL 220,168
PERMITS, INSURANCE, FEES 3 % 6,605

----------
SUBTOTAL 226,773
DESIGN CONTINGENCY 15 % 34,016

----------
SUBTOTAL 260,788
ESCALATION (summer 2015) 4 % 10,432

----------
TOTAL NO. E12 271,220

NO. E13 - PROVIDE NEW VOIP TELEPHONE SYSTEM

Telephone System 1 LS 35,000.00 35,000

----------
SUBTOTAL 35,000
GC & OH&P 15 % 5,250
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----------
SUBTOTAL 40,250
PERMITS, INSURANCE, FEES 3 % 1,208

----------
SUBTOTAL 41,458
DESIGN CONTINGENCY 15 % 6,219

----------
SUBTOTAL 47,676
ESCALATION (summer 2015) 4 % 1,907

----------
TOTAL NO. E13 49,583

NO. E14 - PROVIDE A NEW POWER DISTRIBUTION SYSTEM WITH NEW SECONDARY
  SWITCHBOARD IN DEDICATED ELECTRIC RM (PROVIDE NEW PANELBOARDS
  IN DEDICATED ELECTRIC ROOMS)

Upgrade Power Distribution system 76,580 SF 1.35 103,383

----------
SUBTOTAL 103,383
GC & OH&P 15 % 15,507

----------
SUBTOTAL 118,890
PERMITS, INSURANCE, FEES 3 % 3,567

----------
SUBTOTAL 122,457
DESIGN CONTINGENCY 15 % 18,369

----------
SUBTOTAL 140,826
ESCALATION (summer 2015) 4 % 5,633

----------
TOTAL NO. E14 146,459

NO. E15 - PROVIDE NEW EXTERIOR LED LIGHTNING IN PARKING/ROAD AREAS
  W/PHOTOCELL ON/TIME CLOCK OFF

Light pole base 10 EA 750.00 7,500
New Parking Lot LED Lighting 10 EA 4,300.00 43,000
Trench and patch lighting 1 LS 10,000.00 10,000

----------
SUBTOTAL 60,500
GC & OH&P 15 % 9,075

----------
SUBTOTAL 69,575
PERMITS, INSURANCE, FEES 3 % 2,087

----------
SUBTOTAL 71,662
DESIGN CONTINGENCY 15 % 10,749

----------
SUBTOTAL 82,412
ESCALATION (summer 2015) 4 % 3,296

----------
TOTAL NO. E15 85,708
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NO. E16 - PROVIDE NEW BUILDING INTERCOM SYSTEM WITH BELL SCHEDULING
  CAPABILITIES & TELEPHONE SYSTEM INTERFACE

Entrance intercom w/ camera station 1 LS 6,000.00 6,000

----------
SUBTOTAL 6,000
GC & OH&P 15 % 900

----------
SUBTOTAL 6,900
PERMITS, INSURANCE, FEES 3 % 207

----------
SUBTOTAL 7,107
DESIGN CONTINGENCY 15 % 1,066

----------
SUBTOTAL 8,173
ESCALATION (summer 2015) 4 % 327

----------
TOTAL NO. E16 8,500

NO. E17 -  PROVIDE NEW SECURITY SYSTEM WITH CARD ACCESS, CCTV -
  INTEGRATE/MODIFY EXISTING INTRUSION SYSTEM

New Security system 76,580 SF 2.00 153,160

----------
SUBTOTAL 153,160
GC & OH&P 15 % 22,974

----------
SUBTOTAL 176,134
PERMITS, INSURANCE, FEES 3 % 5,284

----------
SUBTOTAL 181,418
DESIGN CONTINGENCY 15 % 27,213

----------
SUBTOTAL 208,631
ESCALATION (summer 2015) 4 % 8,345

----------
TOTAL NO. E17 216,976

NO. E18 - PROVIDE NEW LIGHTNING PROTECTION SYSTEM

Lighting protection 1 LS 22,000.00 22,000

----------
SUBTOTAL 22,000
GC & OH&P 15 % 3,300

----------
SUBTOTAL 25,300
PERMITS, INSURANCE, FEES 3 % 759

----------
SUBTOTAL 26,059
DESIGN CONTINGENCY 15 % 3,909

----------
SUBTOTAL 29,968
ESCALATION (summer 2015) 4 % 1,199
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----------
TOTAL NO. E16 31,167
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PROJECT: Leicester Public Schools   
 Feasibility Assessment    
LOCATION: Leicester, MA
CLIENT: Johnson Roberts Associates, Inc. - Architects
DATE: 11-Sep-14
 
No.: 14072
 

HIGH SCHOOL - SUMMARY

NO. 1 - EXTERIOR WALLS DO NOT COMPLY WITH CURRENT ENERGY
  CODE REQUIREMENTS 8,062,588

NO. 2 - EXTERIOR WINDOWS DO NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS.- AT END OF  LIFE EXPECTANCY. 1,120,466

NO. 3 - ROOFING NEEDS REPLACEMENT.  ROOF INSULATION 
  DOES NOT MEET CURRENT ENERGY CODE 2,025,827

NO. 4 - INTERIOR DOOR DOES NOT HAVE CODE- REQUIRED
  CLEARANCE 21,250

NO. 5 - LOCKERS ARE NOT ADA COMPLIANT 35,417

NO. 6 - WIRE GLASS DOES NOT COMPLY WITH CURRENT BUILDING
  CODE TYP 22,667

NO. 7 - RESTROOMS DO NOT COMPLY WITH ADA REQUIREMENTS 294,666

NO. 8 - REQUIRED CLEARANCE NOT MET AT DOOR 21,250

NO. 9 - BOOK STACK LAYOUT DOES NOT COMPLY W/ADA REQ. 10,625

NO. 10 - HANDRAILS DO NOT COMPLY WITH ADA AND
  CURRENT BUILDING CODE REQUIREMENTS TYP 46,112

NO. 11 - DRINKING FOUNTAIN DOES NOT COMPLY WITH ADA &
  CURRENT BLDG CODE REQUIREMENTS TYP 0

NO. 12 - SINK & CASEWORK DO NOT COMPLY WITH ADA REQUIREMENTS 87,266

NO. 13 - CEILINGS SHOW MINOR DAMAGE 1,037,578

NO. 14 - CASEWORK IN POOR CONDITION 637,498

NO. 15 - FLOORING SHOWS WEAR 1,548,624

NO. 16 - CODE COMPLIANT ROOM SIGNAGE IS MISSING 69,688

NO.17 - EQUIPMENT IS ORIGINAL TO BUILDING, WORN OUT 644,581

 “Construction Cost Consultants” 

 175 Derby St., Suite 5, Hingham, MA  02043 

 ptim@amfogarty.com 
 TEL: (781) 749-7272 ŏ FAX: (781) 740-2652 

& Assoc., Inc. 
A.M. Fogarty                    
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NO. 18 - REQUIRED CLEARANCE IS NOT MET AT INSTALLED EQUIPMENT 14,167

NO. 19 - ELEVATOR CONTROLS NOT COMPLIANT W/CURRENT CODES 42,500

NO. 20 - REQUIRED CLEARANCE NOT MET AT DOOR 1,417

NO. 21 - NOT ENOUGH WHEELCHAIR SPACES 9,740

NO. 22 - TREADS & RISERS DO NOT COMPLY WITH ADA & 
  BUILDING CODE REQUIREMENTS 10,880

NO. 23 - THERE IS NO ACCESSIBLE PATH TO PARK, FIELDS 70,125

PLUMBING:

NO. P1 - PROVIDE NEW MIXING VALVE ON DOMESTIC HW HEATER 4,958

NO. P2 - PROVIDE TEMPERED WATER AT EMERGENCY SHOWERS & EYEWASHES
  IN SCIENCE LAB (NEW CENTRAL MIXING VALVE & DISTRIBUTION PIPING 14,237

NO. P3 - REPLACE MISSING SPOUTS ON SCIENCE LAB FAUCETS 5,667

FIRE PROTECTION:

NO. FP1 - PROVIDE NEW FIRE PUMP 120,416

HVAC:

NO. H1 - PROVIDE NEW HIGH EFFICIENCY CONDENSING BOILERS 212,499

NO. H2 - PROVIDE NEW INLINE SYSTEM PUMPS WITH PREMIUM EFFICIENCY
  MOTORS AND VARIABLE FREQUENCY DRIVES 20,683

NO. H3 - SERVICE/REPAIR EXISTING UNIT VENTILATORS 110,500

NO. H4 - PROVIDE NEW VENTILATORS 441,999

NO. H5 - PROVIDE NEW DDC SYSTEM INCL. CONTROL VALVES, DIGITAL THERMOSTATS 
  W/FEEDBACK, DAMPER ACTUATORS W/FEEDBACK, FREEZESTAT ALARMS, UNIT
  CONTROLLERS, GRAPHIC SOFTWARE W/TRENDING & WEB ACCESS 464,587

NO. H6 - SERVICE/REPAIR ALL EXISTING EXHAUST FANS 6,800

ELECTRICAL:

NO. E1 - PROVIDE NEW EMERGENCY SYSTEM W/SEPARATE TRANSFER
  SWITCH FOR EMERGENCY LIGHTING & EXIT SIGNS 168,362

NO. 2 - UPGRADE FIRE ALARM SYSTEM WITH VOICE EVACUATION.  PROVIDE
  ADDITIONAL AUDIBLE/VISUAL DEVICES (ASSUME 20) 309,725

NO. E3 - PROVIDE GFI PROTECTION ON KITCHEN & BOILER ROOM
  RECEPTACLES 29,219

NO. E4 - PROVIDE BOILER EPO STATION AT EXTERIOR DOOR 2,833

NO. E5 - PROVIDE A SHUNT TRIP BREAKER FOR APPLIANCES UNDER
  KITCHEN HOOD 2,125

NO. E6 - PROVIDE PROTECTIVE COVERS AT GYMNASIUM EXIT SIGNS 2,833

NO. E7 - ADD CARBON MONOXIDE DETECTION & CONNECT TO F/A SYSTEM 21,250
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NO. E8 - CONNECT AUDITORIUM STAGE FIRE CURTAIN TO F/A SYSTEM 3,542

NO. E9 - PROVIDE NEW WIRELESS GPS/LAN BASED MASTER CLOCK SYSTEM
  WITH WIRELESS SECONDARY CLOCKS 41,112

NO. E10 - PROVIDE NEW VOIP TELEPHONE SYSTEM 59,500

NO. E11 - PROVIDE NEW SECURITY SYSTEM WITH CARD ACCESS, CCTV -
  INTEGRATE/MODIFY EXISTING INTRUSION SYSTEM 309,725

NO. E12 - UPGRADE PAGING SYSTEM TO A CLASSROOM INTERCOM SYSTEM
  W/BELL SCHEDULING CAPABILITIES & TELEPHONE SYS. INTERFACE 131,893

NO. E13 - ENCASE SECONDARY CONDUITS THROUGH LOWER ELECTRIC RM 7,083

NO. E14 - PROVIDE NEW EXT. LED FIXTURES AT PARKING & TRAVEL AREAS 157,249

NO. E15 - PROVIDE NEW LIGHTNING PROTECTION SYSTEM 35,417

NO. E16 - PROVIDE NEW EMERGENCY GENERATOR 168,362

----------
GRAND TOTAL 18,687,505



 Prepared by: A. M. Fogarty & Associates, Inc. 
LEICESTER PUBLIC SCHOOLS 9-14  Page 4

Leicester Public Schools - High School 9/11/2014
======================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
======================================================================================

NO. 1 - EXTERIOR WALLS DO NOT COMPLY WITH CURRENT ENERGY
  CODE REQUIREMENTS

Provide 2" Rigid Insulation and 5/8" Gyp finish 437,789 SF 13.00 5,691,257

----------
SUBTOTAL 5,691,257
GC & OH&P 15 % 853,689

----------
SUBTOTAL 6,544,946
PERMITS, INSURANCE, FEES 3 % 196,348

----------
SUBTOTAL 6,741,294
DESIGN CONTINGENCY 15 % 1,011,194

----------
SUBTOTAL 7,752,488
ESCALATION (summer 2015) 4 % 310,100

----------
TOTAL NO. 1 8,062,588

NO. 2 - EXTERIOR WINDOWS DO NOT COMPLY WITH CURRENT
  ENERGY CODE REQUIREMENTS.- AT END OF  LIFE EXPECTANCY.

Remove Existing Windows 8,788 SF 5.00 43,940
New Aluminum window system 8,788 SF 85.00 746,980
*assumes windows 20% of exterior

----------
SUBTOTAL 790,920
GC & OH&P 15 % 118,638

----------
SUBTOTAL 909,558
PERMITS, INSURANCE, FEES 3 % 27,287

----------
SUBTOTAL 936,845
DESIGN CONTINGENCY 15 % 140,527

----------
SUBTOTAL 1,077,371
ESCALATION (summer 2015) 4 % 43,095

----------
TOTAL NO. 2 1,120,466

NO. 3 - ROOFING NEEDS REPLACEMENT.  ROOF INSULATION 
  DOES NOT MEET CURRENT ENERGY CODE

Replace membrane roof and insulation 65,000 SF 22.00 1,430,000

----------
SUBTOTAL 1,430,000
GC & OH&P 15 % 214,500

----------
SUBTOTAL 1,644,500
PERMITS, INSURANCE, FEES 3 % 49,335

----------
SUBTOTAL 1,693,835
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DESIGN CONTINGENCY 15 % 254,075
----------

SUBTOTAL 1,947,910
ESCALATION (summer 2015) 4 % 77,916

----------
TOTAL NO. 3 2,025,827

NO. 4 - INTERIOR DOOR DOES NOT HAVE CODE- REQUIRED
  CLEARANCE

Add power actuated openers 6 EA 2,500.00 15,000

----------
SUBTOTAL 15,000
GC & OH&P 15 % 2,250

----------
SUBTOTAL 17,250
PERMITS, INSURANCE, FEES 3 % 518

----------
SUBTOTAL 17,768
DESIGN CONTINGENCY 15 % 2,665

----------
SUBTOTAL 20,433
ESCALATION (summer 2015) 4 % 817

----------
TOTAL NO. 4 21,250

NO. 5 - LOCKERS ARE NOT ADA COMPLIANT

Upgrade locker room for code compliance 1 LS 25,000.00 25,000

----------
SUBTOTAL 25,000
GC & OH&P 15 % 3,750

----------
SUBTOTAL 28,750
PERMITS, INSURANCE, FEES 3 % 863

----------
SUBTOTAL 29,613
DESIGN CONTINGENCY 15 % 4,442

----------
SUBTOTAL 34,054
ESCALATION (summer 2015) 4 % 1,362

----------
TOTAL NO. 5 35,417

NO. 6 - WIRE GLASS DOES NOT COMPLY WITH CURRENT BUILDING
  CODE TYP

Remove Door 10 EA 100.00 1,000
New Interior Door frame and Hardware 10 EA 1,500.00 15,000

----------
SUBTOTAL 16,000
GC & OH&P 15 % 2,400
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----------
SUBTOTAL 18,400
PERMITS, INSURANCE, FEES 3 % 552

----------
SUBTOTAL 18,952
DESIGN CONTINGENCY 15 % 2,843

----------
SUBTOTAL 21,795
ESCALATION (summer 2015) 4 % 872

----------
TOTAL NO. 6 22,667

NO. 7 - RESTROOMS DO NOT COMPLY WITH ADA REQUIREMENTS

Upgrade single user bathroom 6 EA 8,000.00 48,000
Upgrade gang bathrooms 8 EA 20,000.00 160,000

----------
SUBTOTAL 208,000
GC & OH&P 15 % 31,200

----------
SUBTOTAL 239,200
PERMITS, INSURANCE, FEES 3 % 7,176

----------
SUBTOTAL 246,376
DESIGN CONTINGENCY 15 % 36,956

----------
SUBTOTAL 283,332
ESCALATION (summer 2015) 4 % 11,333

----------
TOTAL NO. 7 294,666

NO. 8 - REQUIRED CLEARANCE NOT MET AT DOOR

Add power actuated openers 6 EA 2,500.00 15,000
0
0
0
0

----------
SUBTOTAL 15,000
GC & OH&P 15 % 2,250

----------
SUBTOTAL 17,250
PERMITS, INSURANCE, FEES 3 % 518

----------
SUBTOTAL 17,768
DESIGN CONTINGENCY 15 % 2,665

----------
SUBTOTAL 20,433
ESCALATION (summer 2015) 4 % 817

----------
TOTAL NO. 8 21,250
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NO. 9 - BOOK STACK LAYOUT DOES NOT COMPLY W/ADA REQ.

Allowance for rework of stacks 1 LS 7,500.00 7,500

----------
SUBTOTAL 7,500
GC & OH&P 15 % 1,125

----------
SUBTOTAL 8,625
PERMITS, INSURANCE, FEES 3 % 259

----------
SUBTOTAL 8,884
DESIGN CONTINGENCY 15 % 1,333

----------
SUBTOTAL 10,216
ESCALATION (summer 2015) 4 % 409

----------
TOTAL NO. 9 10,625

NO. 10 - HANDRAILS DO NOT COMPLY WITH ADA AND
  CURRENT BUILDING CODE REQUIREMENTS TYP

New Wall mtd railing at ramp 210 LF 155.00 32,550

----------
SUBTOTAL 32,550
GC & OH&P 15 % 4,883

----------
SUBTOTAL 37,433
PERMITS, INSURANCE, FEES 3 % 1,123

----------
SUBTOTAL 38,555
DESIGN CONTINGENCY 15 % 5,783

----------
SUBTOTAL 44,339
ESCALATION (summer 2015) 4 % 1,774

----------
TOTAL NO. 10 46,112

NO. 11 - DRINKING FOUNTAIN DOES NOT COMPLY WITH ADA &
  CURRENT BLDG CODE REQUIREMENTS TYP

Add Bi level dinking fountain carried w/ plumbing

----------
SUBTOTAL 0
GC & OH&P 15 % 0

----------
SUBTOTAL 0
PERMITS, INSURANCE, FEES 3 % 0

----------
SUBTOTAL 0
DESIGN CONTINGENCY 15 % 0

----------
SUBTOTAL 0
ESCALATION (summer 2015) 4 % 0
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----------
TOTAL NO. 11 0

NO. 12 - SINK & CASEWORK DO NOT COMPLY WITH ADA REQUIREMENTS

Replace classroom sink w/ compliant fixture 28 EA 2,200.00 61,600

----------
SUBTOTAL 61,600
GC & OH&P 15 % 9,240

----------
SUBTOTAL 70,840
PERMITS, INSURANCE, FEES 3 % 2,125

----------
SUBTOTAL 72,965
DESIGN CONTINGENCY 15 % 10,945

----------
SUBTOTAL 83,910
ESCALATION (summer 2015) 4 % 3,356

----------
TOTAL NO. 12 87,266

NO. 13 - CEILINGS SHOW MINOR DAMAGE

Remove existing ceiling 109,315 SF 0.85 92,918
New 2x2 ACT throughout 109,315 SF 4.85 530,178
Rework MEP 109,315 SF 1.00 109,315

----------
SUBTOTAL 732,411
GC & OH&P 15 % 109,862

----------
SUBTOTAL 842,272
PERMITS, INSURANCE, FEES 3 % 25,268

----------
SUBTOTAL 867,540
DESIGN CONTINGENCY 15 % 130,131

----------
SUBTOTAL 997,671
ESCALATION (summer 2015) 4 % 39,907

----------
TOTAL NO. 13 1,037,578

NO. 14 - CASEWORK IN POOR CONDITION

Replace science room casework 5 LOC 30,000.00 150,000
Replace classroom casework 30 LOC 10,000.00 300,000

----------
SUBTOTAL 450,000
GC & OH&P 15 % 67,500

----------
SUBTOTAL 517,500
PERMITS, INSURANCE, FEES 3 % 15,525

----------
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SUBTOTAL 533,025
DESIGN CONTINGENCY 15 % 79,954

----------
SUBTOTAL 612,979
ESCALATION (summer 2015) 4 % 24,519

----------
TOTAL NO. 14 637,498

NO. 15 - FLOORING SHOWS WEAR

Remove Existing Flooring 109,315 SF 1.00 109,315
Replace Interior Flooring 109,315 SF 9.00 983,835

----------
SUBTOTAL 1,093,150
GC & OH&P 15 % 163,973

----------
SUBTOTAL 1,257,123
PERMITS, INSURANCE, FEES 3 % 37,714

----------
SUBTOTAL 1,294,836
DESIGN CONTINGENCY 15 % 194,225

----------
SUBTOTAL 1,489,062
ESCALATION (summer 2015) 4 % 59,562

----------
TOTAL NO. 15 1,548,624

NO. 16 - CODE COMPLIANT ROOM SIGNAGE IS MISSING

Replace Interior Signage 109,315 SF 0.45 49,192

----------
SUBTOTAL 49,192
GC & OH&P 15 % 7,379

----------
SUBTOTAL 56,571
PERMITS, INSURANCE, FEES 3 % 1,697

----------
SUBTOTAL 58,268
DESIGN CONTINGENCY 15 % 8,740

----------
SUBTOTAL 67,008
ESCALATION (summer 2015) 4 % 2,680

----------
TOTAL NO. 16 69,688

NO.17 - EQUIPMENT IS ORIGINAL TO BUILDING, WORN OUT 

Remove kitchen equipment 1 LS 30,000.00 30,000
New Kitchen Equipment 1 LS 400,000.00 400,000
Misc. Kitchen repairs 1 LS 25,000.00 25,000

----------
SUBTOTAL 455,000
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GC & OH&P 15 % 68,250
----------

SUBTOTAL 523,250
PERMITS, INSURANCE, FEES 3 % 15,698

----------
SUBTOTAL 538,948
DESIGN CONTINGENCY 15 % 80,842

----------
SUBTOTAL 619,790
ESCALATION (summer 2015) 4 % 24,792

----------
TOTAL NO. 17 644,581

NO. 18 - REQUIRED CLEARANCE IS NOT MET AT INSTALLED EQUIPMENT

ALLOWANCE ONLY - NO INFORMATION 1 LS 10,000.00 10,000

----------
SUBTOTAL 10,000
GC & OH&P 15 % 1,500

----------
SUBTOTAL 11,500
PERMITS, INSURANCE, FEES 3 % 345

----------
SUBTOTAL 11,845
DESIGN CONTINGENCY 15 % 1,777

----------
SUBTOTAL 13,622
ESCALATION (summer 2015) 4 % 545

----------
TOTAL NO. 18 14,167

NO. 19 - ELEVATOR CONTROLS NOT COMPLIANT W/CURRENT CODES

Upgrade elevator control 1 LS 30,000.00 30,000

----------
SUBTOTAL 30,000
GC & OH&P 15 % 4,500

----------
SUBTOTAL 34,500
PERMITS, INSURANCE, FEES 3 % 1,035

----------
SUBTOTAL 35,535
DESIGN CONTINGENCY 15 % 5,330

----------
SUBTOTAL 40,865
ESCALATION (summer 2015) 4 % 1,635

----------
TOTAL NO. 19 42,500

NO. 20 - REQUIRED CLEARANCE NOT MET AT DOOR

Reverse door swing 2 EA 500.00 1,000
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----------
SUBTOTAL 1,000
GC & OH&P 15 % 150

----------
SUBTOTAL 1,150
PERMITS, INSURANCE, FEES 3 % 35

----------
SUBTOTAL 1,185
DESIGN CONTINGENCY 15 % 178

----------
SUBTOTAL 1,362
ESCALATION (summer 2015) 4 % 54

----------
TOTAL NO. 20 1,417

NO. 21 - NOT ENOUGH WHEELCHAIR SPACES

Remove chair and create level landing surface 1 LS 2,500.00 2,500
Guard rail 25 LF 175.00 4,375

----------
SUBTOTAL 6,875
GC & OH&P 15 % 1,031

----------
SUBTOTAL 7,906
PERMITS, INSURANCE, FEES 3 % 237

----------
SUBTOTAL 8,143
DESIGN CONTINGENCY 15 % 1,222

----------
SUBTOTAL 9,365
ESCALATION (summer 2015) 4 % 375

----------
TOTAL NO. 21 9,740

NO. 22 - TREADS & RISERS DO NOT COMPLY WITH ADA & 
  BUILDING CODE REQUIREMENTS 

Infill tread nosing 240 LF 32.00 7,680

----------
SUBTOTAL 7,680
GC & OH&P 15 % 1,152

----------
SUBTOTAL 8,832
PERMITS, INSURANCE, FEES 3 % 265

----------
SUBTOTAL 9,097
DESIGN CONTINGENCY 15 % 1,365

----------
SUBTOTAL 10,462
ESCALATION (summer 2015) 4 % 418

----------
TOTAL NO. 22 10,880
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NO. 23 - THERE IS NO ACCESSIBLE PATH TO PARK, FIELDS

Site Ramp 1 LS 30,000.00 30,000
New Walkway to Athletic field 300 LF 65.00 19,500

----------
SUBTOTAL 49,500
GC & OH&P 15 % 7,425

----------
SUBTOTAL 56,925
PERMITS, INSURANCE, FEES 3 % 1,708

----------
SUBTOTAL 58,633
DESIGN CONTINGENCY 15 % 8,795

----------
SUBTOTAL 67,428
ESCALATION (summer 2015) 4 % 2,697

----------
TOTAL NO. 23 70,125

PLUMBING:

NO. P1 - PROVIDE NEW MIXING VALVE ON DOMESTIC HW HEATER

Add mixing valve 1 LS 3,500.00 3,500

----------
SUBTOTAL 3,500
GC & OH&P 15 % 525

----------
SUBTOTAL 4,025
PERMITS, INSURANCE, FEES 3 % 121

----------
SUBTOTAL 4,146
DESIGN CONTINGENCY 15 % 622

----------
SUBTOTAL 4,768
ESCALATION (summer 2015) 4 % 191

----------
TOTAL NO. P1 4,958

NO. P2 - PROVIDE TEMPERED WATER AT EMERGENCY SHOWERS & EYEWASHES
  IN SCIENCE LAB (NEW CENTRAL MIXING VALVE & DISTRIBUTION PIPING

Add Mixing valve to eye wash station 3 EA 2,700.00 8,100
Add Circ pump 3 EA 650.00 1,950

----------
SUBTOTAL 10,050
GC & OH&P 15 % 1,508

----------
SUBTOTAL 11,558
PERMITS, INSURANCE, FEES 3 % 347

----------
SUBTOTAL 11,904
DESIGN CONTINGENCY 15 % 1,786
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----------
SUBTOTAL 13,690
ESCALATION (summer 2015) 4 % 548

----------
TOTAL NO. P2 14,237

NO. P3 - REPLACE MISSING SPOUTS ON SCIENCE LAB FAUCETS

Replace Science Lab faucet 10 EA 400.00 4,000

----------
SUBTOTAL 4,000
GC & OH&P 15 % 600

----------
SUBTOTAL 4,600
PERMITS, INSURANCE, FEES 3 % 138

----------
SUBTOTAL 4,738
DESIGN CONTINGENCY 15 % 711

----------
SUBTOTAL 5,449
ESCALATION (summer 2015) 4 % 218

----------
TOTAL NO. P3 5,667

FIRE PROTECTION:

NO. FP1 - PROVIDE NEW FIRE PUMP

Remove fire pump 1 LS 10,000.00 10,000
New fire pump 1 LS 75,000.00 75,000

----------
SUBTOTAL 85,000
GC & OH&P 15 % 12,750

----------
SUBTOTAL 97,750
PERMITS, INSURANCE, FEES 3 % 2,933

----------
SUBTOTAL 100,683
DESIGN CONTINGENCY 15 % 15,102

----------
SUBTOTAL 115,785
ESCALATION (summer 2015) 4 % 4,631

----------
TOTAL NO. FP1 120,416

HVAC:

NO. H1 - PROVIDE NEW HIGH EFFICIENCY CONDENSING BOILERS

Remove existing Boiler 1 EA 15,000.00 15,000
New oil fired condensing boiler - 3100 MBH 2 EA 55,000.00 110,000
Boiler room accessories and piping 1 LS 25,000.00 25,000
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----------
SUBTOTAL 150,000
GC & OH&P 15 % 22,500

----------
SUBTOTAL 172,500
PERMITS, INSURANCE, FEES 3 % 5,175

----------
SUBTOTAL 177,675
DESIGN CONTINGENCY 15 % 26,651

----------
SUBTOTAL 204,326
ESCALATION (summer 2015) 4 % 8,173

----------
TOTAL NO. H1 212,499

NO. H2 - PROVIDE NEW INLINE SYSTEM PUMPS WITH PREMIUM EFFICIENCY
  MOTORS AND VARIABLE FREQUENCY DRIVES

New HW Cir pump 2 EA 5,500.00 11,000
VF Drive 2 EA 1,800.00 3,600

----------
SUBTOTAL 14,600
GC & OH&P 15 % 2,190

----------
SUBTOTAL 16,790
PERMITS, INSURANCE, FEES 3 % 504

----------
SUBTOTAL 17,294
DESIGN CONTINGENCY 15 % 2,594

----------
SUBTOTAL 19,888
ESCALATION (summer 2015) 4 % 796

----------
TOTAL NO. H2 20,683

NO. H3 - SERVICE/REPAIR EXISTING UNIT VENTILATORS

Repair UV 52 EA 1,500.00 78,000

----------
SUBTOTAL 78,000
GC & OH&P 15 % 11,700

----------
SUBTOTAL 89,700
PERMITS, INSURANCE, FEES 3 % 2,691

----------
SUBTOTAL 92,391
DESIGN CONTINGENCY 15 % 13,859

----------
SUBTOTAL 106,250
ESCALATION (summer 2015) 4 % 4,250

----------
TOTAL NO. H3 110,500
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NO. H4 - PROVIDE NEW VENTILATORS

Replace UV 52 EA 6,000.00 312,000

----------
SUBTOTAL 312,000
GC & OH&P 15 % 46,800

----------
SUBTOTAL 358,800
PERMITS, INSURANCE, FEES 3 % 10,764

----------
SUBTOTAL 369,564
DESIGN CONTINGENCY 15 % 55,435

----------
SUBTOTAL 424,999
ESCALATION (summer 2015) 4 % 17,000

----------
TOTAL NO. H4 441,999

NO. H5 - PROVIDE NEW DDC SYSTEM INCL. CONTROL VALVES, DIGITAL THERMOSTATS 
  W/FEEDBACK, DAMPER ACTUATORS W/FEEDBACK, FREEZESTAT ALARMS, UNIT
  CONTROLLERS, GRAPHIC SOFTWARE W/TRENDING & WEB ACCESS

New DDC Controls 109,315 SF 3.00 327,945

----------
SUBTOTAL 327,945
GC & OH&P 15 % 49,192

----------
SUBTOTAL 377,137
PERMITS, INSURANCE, FEES 3 % 11,314

----------
SUBTOTAL 388,451
DESIGN CONTINGENCY 15 % 58,268

----------
SUBTOTAL 446,718
ESCALATION (summer 2015) 4 % 17,869

----------
TOTAL NO. H5 464,587

NO. H6 - SERVICE/REPAIR ALL EXISTING EXHAUST FANS

Repair Allowance Only 8 EA 600.00 4,800

----------
SUBTOTAL 4,800
GC & OH&P 15 % 720

----------
SUBTOTAL 5,520
PERMITS, INSURANCE, FEES 3 % 166

----------
SUBTOTAL 5,686
DESIGN CONTINGENCY 15 % 853

----------
SUBTOTAL 6,538
ESCALATION (summer 2015) 4 % 262
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----------
TOTAL NO. H6 6,800

ELECTRICAL:

NO. E1 - PROVIDE NEW EMERGENCY SYSTEM W/SEPARATE TRANSFER
  SWITCH FOR EMERGENCY LIGHTING & EXIT SIGNS

0
GENERATORS
 DIESEL
  150 KW 1  EA 52,500.00 52,500        
  REMOTE ANNUNCIATOR 1  EA 1,137.00 1,137          
 SPECIAL ENCLOSURES
  100-200KW 1  EA 17,300.00 17,300        
TRANSFER SWITCHES
 AUTOMATIC TRANSFER SWITCH
  260 AMP 1  EA 5,855.00 5,855          
  400 AMP 1  EA 7,052.00 7,052          

Feeders and Conduit 1 LS 15,000.00 15,000
Exterior pad and sitework 1 LS 20,000.00 20,000

----------
SUBTOTAL 118,844
GC & OH&P 15 % 17,827

----------
SUBTOTAL 136,671
PERMITS, INSURANCE, FEES 3 % 4,100

----------
SUBTOTAL 140,771
DESIGN CONTINGENCY 15 % 21,116

----------
SUBTOTAL 161,886
ESCALATION (summer 2015) 4 % 6,475

----------
TOTAL NO. E1 168,362

NO. 2 - UPGRADE FIRE ALARM SYSTEM WITH VOICE EVACUATION.  PROVIDE
  ADDITIONAL AUDIBLE/VISUAL DEVICES (ASSUME 20)

Replace Fire Alarm system 109,315 SF 2.00 218,630

----------
SUBTOTAL 218,630
GC & OH&P 15 % 32,795

----------
SUBTOTAL 251,425
PERMITS, INSURANCE, FEES 3 % 7,543

----------
SUBTOTAL 258,967
DESIGN CONTINGENCY 15 % 38,845

----------
SUBTOTAL 297,812
ESCALATION (summer 2015) 4 % 11,912

----------
TOTAL NO. E2 309,725
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NO. E3 - PROVIDE GFI PROTECTION ON KITCHEN & BOILER ROOM
  RECEPTACLES

Add GFI Outlet 75 EA 275.00 20,625

----------
SUBTOTAL 20,625
GC & OH&P 15 % 3,094

----------
SUBTOTAL 23,719
PERMITS, INSURANCE, FEES 3 % 712

----------
SUBTOTAL 24,430
DESIGN CONTINGENCY 15 % 3,665

----------
SUBTOTAL 28,095
ESCALATION (summer 2015) 4 % 1,124

----------
TOTAL NO. E3 29,219

NO. E4 - PROVIDE BOILER EPO STATION AT EXTERIOR DOOR

Boiler EPO Station 1 LS 2,000.00 2,000

----------
SUBTOTAL 2,000
GC & OH&P 15 % 300

----------
SUBTOTAL 2,300
PERMITS, INSURANCE, FEES 3 % 69

----------
SUBTOTAL 2,369
DESIGN CONTINGENCY 15 % 355

----------
SUBTOTAL 2,724
ESCALATION (summer 2015) 4 % 109

----------
TOTAL NO. E4 2,833

NO. E5 - PROVIDE A SHUNT TRIP BREAKER FOR APPLIANCES UNDER
  KITCHEN HOOD

Electrical upgrade 1 LS 1,500.00 1,500

----------
SUBTOTAL 1,500
GC & OH&P 15 % 225

----------
SUBTOTAL 1,725
PERMITS, INSURANCE, FEES 3 % 52

----------
SUBTOTAL 1,777
DESIGN CONTINGENCY 15 % 267

----------
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SUBTOTAL 2,043
ESCALATION (summer 2015) 4 % 82

----------
TOTAL NO. E5 2,125

NO. E6 - PROVIDE PROTECTIVE COVERS AT GYMNASIUM EXIT SIGNS

Add wire grills to signs 4 EA 500.00 2,000

----------
SUBTOTAL 2,000
GC & OH&P 15 % 300

----------
SUBTOTAL 2,300
PERMITS, INSURANCE, FEES 3 % 69

----------
SUBTOTAL 2,369
DESIGN CONTINGENCY 15 % 355

----------
SUBTOTAL 2,724
ESCALATION (summer 2015) 4 % 109

----------
TOTAL NO.E6 2,833

NO. E7 - ADD CARBON MONOXIDE DETECTION & CONNECT TO F/A SYSTEM

ADD CO Devices 1 LS 15,000.00 15,000

----------
SUBTOTAL 15,000
GC & OH&P 15 % 2,250

----------
SUBTOTAL 17,250
PERMITS, INSURANCE, FEES 3 % 518

----------
SUBTOTAL 17,768
DESIGN CONTINGENCY 15 % 2,665

----------
SUBTOTAL 20,433
ESCALATION (summer 2015) 4 % 817

----------
TOTAL NO. E7 21,250

NO. E8 - CONNECT AUDITORIUM STAGE FIRE CURTAIN TO F/A SYSTEM

Curtain ssytem tie in 1 LS 2,500.00 2,500

----------
SUBTOTAL 2,500
GC & OH&P 15 % 375

----------
SUBTOTAL 2,875
PERMITS, INSURANCE, FEES 3 % 86

----------
SUBTOTAL 2,961
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DESIGN CONTINGENCY 15 % 444
----------

SUBTOTAL 3,405
ESCALATION (summer 2015) 4 % 136

----------
TOTAL NO. E8 3,542

NO. E9 - PROVIDE NEW WIRELESS GPS/LAN BASED MASTER CLOCK SYSTEM
  WITH WIRELESS SECONDARY CLOCKS

CLOCK SYSTEM
 ROUGH IN
  CLOCK BACKBOX 80  EA 68.00 5,440          
 INSTALL
  CLOCK 80  EA 251.00 20,080        
  WIRELESS TRANSMITTER - IN MDF RACK 1  EA 3,500.00 3,500          

----------
SUBTOTAL 29,020
GC & OH&P 15 % 4,353

----------
SUBTOTAL 33,373
PERMITS, INSURANCE, FEES 3 % 1,001

----------
SUBTOTAL 34,374
DESIGN CONTINGENCY 15 % 5,156

----------
SUBTOTAL 39,530
ESCALATION (summer 2015) 4 % 1,581

----------
TOTAL NO. E9 41,112

NO. E10 - PROVIDE NEW VOIP TELEPHONE SYSTEM

Telephone System 1 LS 42,000.00 42,000

----------
SUBTOTAL 42,000
GC & OH&P 15 % 6,300

----------
SUBTOTAL 48,300
PERMITS, INSURANCE, FEES 3 % 1,449

----------
SUBTOTAL 49,749
DESIGN CONTINGENCY 15 % 7,462

----------
SUBTOTAL 57,211
ESCALATION (summer 2015) 4 % 2,288

----------
TOTAL NO. E10 59,500

NO. E11 - PROVIDE NEW SECURITY SYSTEM WITH CARD ACCESS, CCTV -
  INTEGRATE/MODIFY EXISTING INTRUSION SYSTEM

New Security system 109,315 SF 2.00 218,630
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----------
SUBTOTAL 218,630
GC & OH&P 15 % 32,795

----------
SUBTOTAL 251,425
PERMITS, INSURANCE, FEES 3 % 7,543

----------
SUBTOTAL 258,967
DESIGN CONTINGENCY 15 % 38,845

----------
SUBTOTAL 297,812
ESCALATION (summer 2015) 4 % 11,912

----------
TOTAL NO. E11 309,725

NO. E12 - UPGRADE PAGING SYSTEM TO A CLASSROOM INTERCOM SYSTEM
  W/BELL SCHEDULING CAPABILITIES & TELEPHONE SYS. INTERFACE

Building wide Intercom/Paging system 109,531 SF 0.85 93,101

----------
SUBTOTAL 93,101
GC & OH&P 15 % 13,965

----------
SUBTOTAL 107,067
PERMITS, INSURANCE, FEES 3 % 3,212

----------
SUBTOTAL 110,279
DESIGN CONTINGENCY 15 % 16,542

----------
SUBTOTAL 126,820
ESCALATION (summer 2015) 4 % 5,073

----------
TOTAL NO. E12 131,893

NO. E13 - ENCASE SECONDARY CONDUITS THROUGH LOWER ELECTRIC RM

2 Hr rated enclosure 1 LS 5,000.00 5,000

----------
SUBTOTAL 5,000
GC & OH&P 15 % 750

----------
SUBTOTAL 5,750
PERMITS, INSURANCE, FEES 3 % 173

----------
SUBTOTAL 5,923
DESIGN CONTINGENCY 15 % 888

----------
SUBTOTAL 6,811
ESCALATION (summer 2015) 4 % 272

----------
TOTAL NO. E13 7,083
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NO. E14 - PROVIDE NEW EXT. LED FIXTURES AT PARKING & TRAVEL AREAS

Light pole base 20 EA 750.00 15,000
New Parking Lot LED Lighting 20 EA 4,300.00 86,000
Trench and patch lighting 1 LS 10,000.00 10,000

----------
SUBTOTAL 111,000
GC & OH&P 15 % 16,650

----------
SUBTOTAL 127,650
PERMITS, INSURANCE, FEES 3 % 3,830

----------
SUBTOTAL 131,480
DESIGN CONTINGENCY 15 % 19,722

----------
SUBTOTAL 151,201
ESCALATION (summer 2015) 4 % 6,048

----------
TOTAL NO. E14 157,249

NO. E15 - PROVIDE NEW LIGHTNING PROTECTION SYSTEM

Lighting protection 1 LS 25,000.00 25,000

----------
SUBTOTAL 25,000
GC & OH&P 15 % 3,750

----------
SUBTOTAL 28,750
PERMITS, INSURANCE, FEES 3 % 863

----------
SUBTOTAL 29,613
DESIGN CONTINGENCY 15 % 4,442

----------
SUBTOTAL 34,054
ESCALATION (summer 2015) 4 % 1,362

----------
TOTAL NO. E15 35,417

NO. E16 - PROVIDE NEW EMERGENCY GENERATOR

GENERATORS
 DIESEL
  150 KW 1  EA 52,500.00 52,500        
  REMOTE ANNUNCIATOR 1  EA 1,137.00 1,137          
 SPECIAL ENCLOSURES
  100-200KW 1  EA 17,300.00 17,300        
TRANSFER SWITCHES
 AUTOMATIC TRANSFER SWITCH
  260 AMP 1  EA 5,855.00 5,855          
  400 AMP 1  EA 7,052.00 7,052          

Feeders and Conduit 1 LS 15,000.00 15,000
Exterior pad and sitework 1 LS 20,000.00 20,000
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----------
SUBTOTAL 118,844
GC & OH&P 15 % 17,827

----------
SUBTOTAL 136,671
PERMITS, INSURANCE, FEES 3 % 4,100

----------
SUBTOTAL 140,771
DESIGN CONTINGENCY 15 % 21,116

----------
SUBTOTAL 161,886
ESCALATION (summer 2015) 4 % 6,475

----------
TOTAL NO. E16 168,362


